Bid Tabulation
2015 Street and Utility Construction
File No. 2015-023
City of Fond du Lac, Wisconsin
March 26, 2015 2:00pm

2015 Street and Utility Construction - Base Bid Don E Parker Excavating Inc Kruczek Construction Inc Dorner Inc

Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

100-06 3756|LNFT [6" PVC SDR 35 Sanitary Sewer Laterals S 5145 (S 193,246.20 | 58.00 | $ 217,848.00 | S 58.00 | $ 217,848.00

100-08 3151[LNFT [8" PVC SDR 35 Sanitary Sewer Main $ 51.55 | $ 162,434.05 | $ 61.00 [ $ 192,211.00 | $ 80.00 | $  252,080.00
4 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame &

110-04 23[EACH [Cover, Complete in Place S 2,685.00 (S 61,755.00 | $ 2,165.00 | $§ 49,795.00 | $ 2,500.00 | S 57,500.00
6 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame &

110-06 1|EACH |Cover, Complete in Place $ 9,331.00 | $ 9,331.00 | $ 20,000.00 | $  20,000.00 | $ 10,000.00 | $  10,000.00
4 Ft Dia Standard Precast Sanitary Sewer Outside Drop Manhole

112-04 1|EACH [Including: Frame & Cover, Complete in Place S 4,209.00 | $§ 4,209.00 | S 2,300.00 | $ 2,300.00 | $ 4,750.00 | $ 4,750.00
Core and Connect to Existing Sanitary Sewer Manhole (8" Pipe)

120-08 1|EACH |Including Bench Modification S 850.00 | $ 850.00 | $ 700.00 | $ 700.00 | $ 1,100.00 | $ 1,100.00

120-16 2|EACH |Connect to Existing Sanitary Sewer Main S 450.00 | $ 900.00 | $§ 700.00 | $ 1,400.00 | $ 500.00 | $ 1,000.00

121-01 4|EACH |[Seal Existing Sanitary Sewer Main S 250.00 | S 1,000.00 | $ 300.00 | $ 1,200.00 | $ 100.00 | $ 400.00

121-02 13|EACH |Abandon Existing Sanitary Sewer Manhole S 300.00 | $ 3,900.00 | $§ 400.00 | $ 5,200.00 | $ 450.00 | $§ 5,850.00

122-01 1|EACH |Adjust Existing Sanitary Manhole Rings and Frame S 325.00 | $ 325.00 | S 250.00 | $ 250.00 | $ 450.00 | $ 450.00

122-04 2|EACH |Neenah Foundry R-1550 (9") Sanitary Manhole Frame & Cover S 456.00 | $ 912.00 | $§ 450.00 | $ 900.00 | $ 775.00 | $ 1,550.00

124-02 21|EACH [Locate Existing Sanitary Laterals S 250.00 | $ 5,250.00 | $§ 700.00 | $ 14,700.00 | $ 350.00 | $ 7,350.00

200-12 661|LNFT |12" Storm Sewer Pipe S 424018 28,026.40 | $ 46.00 | S 30,406.00 | S 45.00 | S 29,745.00

200-15 43|LNFT |15" Storm Sewer Pipe S 4450 | S 1,91350 [ $ 49.00 | $ 2,107.00 | $ 50.00 | $ 2,150.00

200-18 753|LNFT |18" Storm Sewer Pipe S 5145 (S 38,741.85 | S 52.00 | $ 39,156.00 | $ 52.00 | S 39,156.00

200-24 1307|LNFT |24" Storm Sewer Pipe S 57.20 S 74,760.40 | $ 63.50 | S 82,994.50 | $ 65.00 | S 84,955.00

201-12 724|LNFT |12" Class Ill Reinforced Concrete Storm Sewer S 51.45 (S 37,249.80 | $ 4950 | S 35,838.00 | $ 50.00 | $ 36,200.00

201-15 30[LNFT [15" Class Il Reinforced Concrete Storm Sewer S 51.55 | $ 1,546.50 | S 57.25 | S 1,717.50 | 58.00 [ S 1,740.00

204-06 1005|LNFT |6" SDR 35 PVC Storm Sewer Laterals S 39.00 | $ 39,195.00 | $ 4250 | S 42,71250 | $ 40.00 | S 40,200.00

204-07 35|LNFT [8" SDR 35 PVC Storm Sewer Laterals S 7135 | S 2,497.25 | S 63.00 | S 2,205.00 | $ 54.00 [ S 1,890.00

204-08 14[LNFT |8" SDR 35 PVC Storm Sewer Main S 60.00 | $ 840.00 | $ 63.00 | S 882.00 | $ 43.00 | S 602.00

204-12 35|LNFT [12" SDR 35 PVC Storm Sewer Main S 65.85 [ S 2,304.75 | S 68.50 | S 2,397.50 | $ 51.00 [ S 1,785.00
4 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame &

215-04 17|EACH |Cover, Complete in Place S 1,926.00 | S 32,742.00 | $ 1,825.00 | $§ 31,025.00 [ $ 2,000.00 | $ 34,000.00
Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-R),

217-01 26[EACH [Complete in Place S 1,391.00 | $ 36,166.00 | $ 1,600.00 | $ 41,600.00 [ $ 1,600.00 | S 41,600.00
Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-L),

217-02 6[/EACH |Complete in Place S 1,405.00 | $ 8,430.00 | $ 1,600.00 | $ 9,600.00 | $ 1,600.00 | $ 9,600.00
Type "H" Catch Basin Including: Frame (R-3067-C) & Grate (Type-R),

217-03 1|EACH |Complete in Place S 1,413.00 | S 1,413.00 [ $ 1,600.00 | $ 1,600.00 [ $ 1,600.00 | S 1,600.00

218-30 2|EACH |30" Dia Field Inlet Including: Frame (R-5901-G) & Grate (Type-G) S 1,489.00 | S 2,978.00 | S 1,825.00 | $ 3,650.00 | $ 1,500.00 | $ 3,000.00

230-01 4|EACH [Connect to Existing Storm Sewer Structure (Existing Opening) S 250.00 | $ 1,000.00 | $ 400.00 | $ 1,600.00 | $ 500.00 | $ 2,000.00
Connect to Existing Storm Sewer Structure (New Connection & Bench

230-03 8|EACH [Modification) S 600.00 | S 4,800.00 | $ 700.00 | $ 5,600.00 | $ 1,100.00 | $ 8,800.00

230-04 2|EACH |Connect to Existing Storm Sewer Main S 655.00 | S 1,310.00 | $ 575.00 | § 1,150.00 | $ 500.00 | $ 1,000.00

230-05 5|EACH |Connect Existing Storm Lateral S 163.00 | $ 815.00 | $ 200.00 | $ 1,000.00 | $ 100.00 | $ 500.00
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231-01 20|EACH |Abandon and Seal Existing Catch Basin S 140.00 | S 2,800.00 | $§ 400.00 | S 8,000.00 | $ 225.00 | $ 4,500.00
231-02 2|EACH |Abandon Existing Storm Manhole S 350.00 | $ 700.00 | $ 400.00 | $ 800.00 | $ 250.00 | S 500.00
231-03 2|EACH |Seal Existing Storm Sewer Main S 200.00 | S 400.00 | $ 300.00 | $ 600.00 | S 200.00 | S 400.00
231-05 2|cuYD |Abandoned Sewer Fill (Cellular Concrete or Sand) S 300.00 | $ 600.00 | $ 300.00 | $ 600.00 | S 200.00 | S 400.00
232-01 2|EACH |Adjust Existing Storm Manhole or Catch Basin Rings and Frame S 700.00 | $ 1,400.00 | $ 250.00 | $ 500.00 | $ 450.00 | S 900.00
232-04 2|EACH |Neenah Foundry R-1550 (9") Storm Manhole Frame and Cover S 444.00 | $ 888.00 | $ 400.00 | $ 800.00 | $ 750.00 | $ 1,500.00

Modify Storm Manhole Including: Removal of Existing Brick/Block,

Addition of Precast Cone Section, Adjusting Rings & New Frame &
232-98 2|EACH |Cover S 1,234.00 (S 2,468.00 | $ 900.00 | S 1,800.00 | $ 1,200.00 | S 2,400.00

Modify Storm Manhole Including: Removal of Existing Brick, Addition
232-99 4|EACH |of Adjusting Rings & New Frame & Cover S 769.00 | $ 3,076.00 | S 900.00 | $ 3,600.00 | $ 850.00 | $ 3,400.00
300-12 2|EACH |[Inlet Protection - Type A S 103.00 | S 206.00 | $ 100.00 | S 200.00 | $ 80.00 | S 160.00
300-13 3|EACH |Inlet Protection - Type B S 41.20 | S 12360 [ S 65.00 | S 195.00 | $ 55.00 [ S 165.00
300-14 78|EACH [Inlet Protection - Type C S 5150 | $§ 4,017.00 | S 31.00|$ 2,418.00 | $ 55.00 | $§ 4,290.00
300-16 42|EACH |Inlet Protection - Type D Install & Maintain S 8240 | S 3,460.80 | S 72.00 | S 3,024.00 | $ 135.00 [ S 5,670.00
300-17 3|EACH |Inlet Protection - Pod Type S 5150 | $§ 15450 | S 100.00 | S 300.00 | $ 110.00 | S 330.00
400-04 20|LNFT [4" PVC DR18 Water Main S 96.95 | S 1,939.00 | $ 70.00 | S 1,400.00 | $ 88.00 | S 1,760.00
400-06 228|LNFT |6" PVC DR18 Water Main S 68.85 [ $ 15,697.80 | S 55.50 | $ 12,654.00 | S 72.00 | $ 16,416.00
400-08 5232|LNFT [8" PVC DR18 Water Main S 51.65 (S 270,232.80 | $ 59.00 | S 308,688.00 | S 55.00 [ S 287,760.00
400-12 1506|LNFT |12" PVC DR18 Water Main S 62.16 | S 93,612.96 | $ 77.00 | S 115,962.00 | $ 65.00 | $ 97,890.00
401-12 10[{LNFT [12" Ductile Iron Water Main S 159.25 [ S 1,592.50 | $ 115.00 | $ 1,150.00 | $ 155.00 | S 1,550.00
405-01 122|EACH [1" Water Service Including: Corp, Stop, Box Saddle and Union S 433,00 | $ 52,826.00 | $ 400.00 | $§ 48,800.00 | S 875.00 | $  106,750.00
405-02 1962|LNFT |1" Polyethylene Water Service Pipe S 3995 (S 78,381.90 | $ 50.50 | S 99,081.00 | $ 40.00 | S 78,480.00
405-03 814|LNFT |1" Polyethylene Water Service Pipe Directional Drilling S 3575 | $ 29,100.50 | $ 40.50 | $ 32,967.00 | S 21.00 | $ 17,094.00
405-04 13|EACH |1%" Water Service Including: Corp, Stop, Box Saddle and Union S 548.00 | S 7,124.00 | $ 500.00 | $ 6,500.00 | $ 975.00 | $ 12,675.00
405-05 303|LNFT |1%" Polyethylene Water Service Pipe S 41.20 | S 12,483.60 | $ 52.00 | $ 15,756.00 | $ 43.00 | S 13,029.00
405-10 1|EACH |2" Water Service Including: Corp, Stop, Box Saddle and Union S 972.00 | $ 972.00 | $ 900.00 | $ 900.00 | $ 1,450.00 | $ 1,450.00
405-11 41|LNFT |2" Polyethylene Water Service Pipe S 4990 | S 2,04590 | $§ 57.00 | $ 2,337.00 | $ 45.00 | S 1,845.00
411-04 3|EACH |4"-45° Bend S 219.00 | S 657.00 | S 115.00 | S 345.00 | $ 150.00 | S 450.00
411-06 8|EACH |6"-45° Bend S 276.00 | S 2,208.00 | S 160.00 | S 1,280.00 | $ 205.00 | S 1,640.00
411-08 24|EACH [8"-45° Bend S 331.00 | $ 7,944.00 | $ 225.00 | $ 5,400.00 | $ 275.00 | S 6,600.00
411-12 10{EACH |12"-45° Bend S 566.00 | S 5,660.00 | S 340.00 | $ 3,400.00 | $ 525.00 | $ 5,250.00
411-14 1|EACH |14"-45° Bend S 770.00 | $ 770.00 | $ 680.00 | $ 680.00 | $ 835.00 | $ 835.00
412-06 2|EACH |6"-22%° Bend S 271.00 | S 542.00 | S 170.00 | $ 340.00 | $ 200.00 | S 400.00
412-08 1|EACH [8"-22%° Bend S 330.00 | $ 330.00 | S 255.08 | $ 255.08 | $ 275.00 | S 275.00
414-04 1|EACH [4"-90° Bend S 227.00 | $ 227.00 | S 115.00 | $ 115.00 | $ 160.00 | $ 160.00
414-06 5|EACH |6"-90° Bend S 289.00 | S 1,445.00 | S 170.00 | $ 850.00 | S 220.00 | S 1,100.00
414-08 2|EACH |8"-90° Bend S 350.00 | $ 700.00 | $ 255.00 | $ 510.00 | $ 300.00 | $ 600.00
415-02 2|EACH |8"x 6" Cross S 495.00 | $ 990.00 | $ 400.00 | $§ 800.00 | S 470.00 | $ 940.00
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415-08 1|EACH |12"x 8" Cross S 736.00 | S 736.00 [ S 2,125.00 | $ 2,125.00 | $§ 825.00 | $ 825.00
416-01 12|EACH |[Fire Hydrant $ 2,953.00 | S 35,436.00 | $ 3,500.00 | $ 42,000.00 [ $ 3,300.00 | S 39,600.00
416-02 10[{EACH |Abandon Existing Hydrant S 125.00 | S 1,250.00 | S 700.00 | S 7,000.00 | § 275.00 | S 2,750.00
417-04 2|EACH |4" Cap on Existing Main S 455.00 | $ 910.00 | $ 300.00 | $ 600.00 | $ 400.00 | $ 800.00
417-06 10|EACH |6" Cap on Existing Main S 475.00 | $ 4,750.00 | $ 300.00 | $ 3,000.00 | $§ 425.00 | $ 4,250.00
417-08 4|EACH |8" Cap on Existing Main S 505.00 | $ 2,020.00 | S 350.00 | $ 1,400.00 | $ 450.00 | $ 1,800.00
417-10 1|EACH |10" Cap on Existing Main S 554.00 | S 554.00 | S 400.00 | $§ 400.00 | $§ 550.00 | S 550.00
417-14 1|EACH |14" Cap on Existing Main S 684.00 | S 684.00 | S 575.00 | $ 575.00 | $ 750.00 | S 750.00
418-06 5|EACH |6" Plug S 450.00 | $ 2,250.00 | $ 55.00 | $ 275.00 | S 75.00 | $ 375.00
418-08 11|EACH |8" Plug S 469.00 | $ 5,159.00 | $ 85.00 | S 935.00 | $ 100.00 | $ 1,100.00
419-01 1|EACH |6"x 4" Reducer S 252.00 | S 252.00 | S 140.00 | S 140.00 | S 170.00 | $ 170.00
419-10 1|EACH |12"x 10" Reducer S 44500 | $ 445.00 | $ 400.00 | $ 400.00 | $ 430.00 | $ 430.00
419-15 1|EACH [14"x 12" Reducer $  784.00 | $ 784.00 | $  800.00 | $ 800.00 | $  880.00 [ $ 880.00
420-03 3|EACH |6"x 6" Tapping Sleeve and Valve S 3,721.00 | S 11,163.00 | S 2,850.00 | $ 8,550.00 | $ 3,500.00 | $ 10,500.00
420-06 1|EACH |8"x 8" Tapping Sleeve and Valve S 422800 S 4,228.00 | $ 3,530.00 | $§ 3,530.00 | $ 4,100.00 | $ 4,100.00
420-10 1|EACH [10"x 10" Tapping Sleeve and Valve S 5,285.00 | S 5,285.00 | S 4,750.00 | $ 4,750.00 [ $ 5,500.00 | S 5,500.00
421-05 13[EACH [8"x 6" Tee $  398.00 |$ 5174.00 | $  300.00 | $ 3,900.00 | $  400.00 | $ 5,200.00
421-06 5|EACH |8"x 8" Tee S 437.00 | $ 2,185.00 | S 360.00 | $ 1,800.00 | $ 450.00 | $ 2,250.00
421-12 2|EACH |12"x 6" Tee S 576.00 | S 1,152.00 | $ 545.00 | $ 1,090.00 | $ 620.00 | S 1,240.00
421-13 4|EACH [12"x 8" Tee S 619.00 | S 2,476.00 | S 560.00 | $ 2,240.00 | $ 680.00 | S 2,720.00
422-04 1|EACH |4" Water main Valve and Box S 930.00 | $ 930.00 | $ 1,025.00 | S 1,025.00 | $ 1,050.00 | S 1,050.00
422-06 5|EACH |6" Water main Valve and Box S 1,099.00 | S 5,495.00 | $ 1,200.00 | $ 6,000.00 | S 1,250.00 | $ 6,250.00
422-08 17|EACH |8" Water main Valve and Box S 1,491.00 (S 25,347.00 | $ 1,675.00 | $§ 28,475.00 [ $ 1,700.00 | $ 28,900.00
422-12 5|EACH |12" Water main Valve and Box S 2,574.00 | S 12,870.00 | S 2,900.00 | $ 14,500.00 | S 3,000.00 | $ 15,000.00
423-04 5|EACH |Connect to Existing 4" Water Main S 1,292.00 (S 6,460.00 | $ 700.00 | S 3,500.00 | $ 800.00 | $ 4,000.00
423-06 4|EACH [Connect to Existing 6" Water Main S 1,332.00 | S 5,328.00 | $ 750.00 | $ 3,000.00 | $ 850.00 | $ 3,400.00
423-08 13|EACH [Connect to Existing 8" Water Main S 1,397.00 | $ 18,161.00 | S 830.00 | $ 10,790.00 | $ 950.00 | $ 12,350.00
423-14 1|EACH |Connect to Existing 14" Water Main S 2,028.00 | S 2,028.00 | $ 1,835.00 | $ 1,835.00 [ $ 1,500.00 | $ 1,500.00
424-01 16|EACH |32# Anode Bag S 278.00 | S 4,448.00 | $ 140.00 | S 2,240.00 | $ 160.00 | $ 2,560.00
424-02 3|EACH |Temporary 2" Blow Off $ 1,100.00 | $ 3,300.00 | $ 950.00 | $ 2,850.00 | $ 1,000.00 | $ 3,000.00
424-03 20|LNFT [2" Polystyrene Insulation S 13.75 | $ 275.00 | S 10.00 | $ 200.00 | $ 525|$ 105.00
500-01 20|EACH [Ornamental Street Light Pole and Fixture Installation S 238.96 | $ 4,779.20 | $§ 240.00 | $ 4,800.00 | $ 240.00 | $ 4,800.00
500-02 16|EACH |Cobra Head Street Light Pole and Fixture Installation S 1,12064 | S 17,930.24 | $ 1,115.00 | S 17,840.00 | $ 1,100.00 | $ 17,600.00
500-05 35330(LNFT |Wire #6 S 1.05 | S 37,096.50 | $ 1.00 | $ 35,330.00 | $ 1.05 ]S 37,096.50
500-06 1040(LNFT |Wire #12/2 S 047 S 488.80 | $ 050 (S 520.00 | $ 050 (S 520.00
500-07 17819|LNFT |Wire #10 S 0.18 | $ 3,207.42 | $ 017 | $ 3,029.23 | § 017 | $ 3,029.23
500-08 8340|LNFT |Conduit, PVC, 2" Diameter S 340 S 28,356.00 | S 455|S 37,947.00 | $ 400 (S 33,360.00
500-10 123[LNFT [Conduit, PVC, 3" Diameter S 6.21 ]S 763.83 | S 6.20 | $ 762.60 | S 6.15|$ 756.45
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500-15 30|EACH |Electrical Access Box, Plastic S 4185 1| S 1,255.50 | $ 4050 | S 1,215.00 | $ 4150 1| S 1,245.00
500-16 14|EACH |Electrical Access Box, Polymer Concrete S 337.84 | S 4,729.76 | $§ 335.00 | $ 4,690.00 | S 335.00 | $ 4,690.00
500-18 1|EACH |Precast Polymer Concrete Fiber Optic Access Box, 30" x 48" S 1,818.00 | $ 1,818.00 [ $ 1,800.00 | $ 1,800.00 | $ 1,800.00 | S 1,800.00
500-19 647|LNFT [Wire #12 Tracer S 014 S 90.58 | S 016 | $ 103.52 | S 015 (S 97.05
500-89 396|LNFT |Traffic Signal Cable 9-14 AWG S 224 |S 887.04 | $ 230|S 910.80 | $ 2201 S 871.20
500-90 3010|LNFT [Traffic Signal Cable 25-14 AWG S 381($ 11,468.10 | S 380 (S 11,438.00 | S 380 (S 11,438.00
500-91 296|LNFT |Conduit, PVC, 1" Diameter S 8.05|$ 2,382.80 | $ 8.25|8§ 2,442.00 | $§ 8.00 (S 2,368.00
500-92 603|LNFT |Conduit, PVC, 4" Diameter S 6.95|$ 4,190.85 | $ 7.00 S 4,221.00 | $ 6.90 | $ 4,160.70
500-93 81|LNFT |Directional Boring Including: 2", 2" & 4" Diameter PVC Conduit 3550 | $ 2,875.50 35.25 | S 2,855.25 | $§ 35.00 | $ 2,835.00
500-94 5|EACH |12”x48” Steel Pull Box S 541.78 | $ 2,708.90 | S 530.00 | $ 2,650.00 | $ 535.00 | S 2,675.00
500-95 20[EACH [247x48” Steel Pull Box $  755.00 | $ 15,100.00 | $  765.00 [$  1530000|$ 75000 |$  15,000.00

Traffic Signal Installation Including: Base, Pole, Signal & Pedestrian
500-96 12|EACH |Heads & Detectors S 1,469.00 | S 17,628.00 | S 1,445.00 | $ 17,340.00 | S 1,450.00 | $ 17,400.00

Traffic Signal Installation Including: Signal & Pedestrian Heads &
500-97 6[EACH |Detectors S 525.30 | $ 3,151.80 | $ 525.00 | $ 3,150.00 | $ 520.00 | $ 3,120.00
500-98 3|EACH |Concrete Control Cabinet Base Type 9 S 1,596.50 | $ 4,789.50 | $ 1,600.00 | $ 4,800.00 [ $ 1,600.00 | S 4,800.00
500-99 3|EACH |Control Cabinet Installation S 736.45 | S 2,209.35 | $ 750.00 | $ 2,250.00 | $ 730.00 | $ 2,190.00
600-01 1|LPSM |Traffic Control S 34,400.00 | S 34,400.00 | $ 55,000.00 | $ 55,000.00 | $ 25,000.00 | $ 25,000.00
600-02 1|LPSM |Temporary Closure of South Brooke Street S 1,278.00 | S 1,278.00 [ S 2,000.00 | $ 2,000.00 | $ 2,500.00 | $ 2,500.00
601-01 1162|SQYD |Sidewalk & Driveway Removal S 598 |$ 6,948.76 | S 6.00 (S 6,972.00 | $ 590 | $ 6,855.80
601-02 35970|SQFT |4" Concrete Sidewalk and Carriage Walk S 433 (S 155,750.10 | S 425 152,872.50 | $ 5.15|$ 185,245.50
601-04 18328|SQFT |6" Concrete Drive Approach & Sidewalk S 448 (S 82,109.44 | $ 450 82,476.00 | $ 530S 97,138.40

Detectable Warning Field Includes: Supplying and Installation,
601-07 52|EACH [Complete in Place S 23175 | S 12,051.00 | $ 235.00 | $ 12,220.00 | $§ 230.00 | S 11,960.00
601-08 49|LNFT |6” Wide Variable Height Concrete Pedestrian Curb S 2472 | S 1,211.28 | 25.00|$ 1,225.00 | $ 2450 | $ 1,200.50
601-09 515(EACH |Drilled Bars (#4 x 12") S 721 1S 3,713.15 | $ 7.00 | $ 3,605.00 | $ 7.15|$ 3,682.25
601-10 128|SQFT |Concrete Steps S 40.17 | S 5,141.76 | S 40.00 | $ 5,120.00 | $ 40.00 | S 5,120.00
601-99 5|EACH |4" Diameter x 18" PVC Sign Sleeve S 103.00 | $ 515.00 | S 75.00 | S 375.00 | $ 102.00 | $ 510.00
602-01 610|LNFT |Sawcut Asphalt Pavement S 150 | S 915.00 | $ 1.00 | $ 610.00 | $ 3.00(S$ 1,830.00
602-02 1401|LNFT |Sawcut Concrete Pavement S 2.00 ]S 2,802.00 | $ 175 | S 2,451.75 | $§ 3.00|$ 4,203.00
603-15 9157|LNFT [30" Concrete Curb & Gutter - Standard S 10.20 | $ 93,401.40 | S 10.00 | $ 91,570.00 | $ 10.10 | $ 92,485.70
603-17 18|LNFT |30" Concrete Curb & Gutter - Reverse Slope S 2987 | S 537.66 | S 34.00 | S 612.00 | S 30.00 | $ 540.00
603-19 10|LNFT |30" Concrete Curb & Gutter Hand Forming Required S 2987 | $ 208.70 | $ 34.00 | $ 340.00 | $ 30.00 | $ 300.00
603-20 1004|LNFT |36" Concrete Curb & Gutter - Standard S 2163 (S 21,716.52 | S 22.00 | S 22,088.00 | $ 2150 [ $ 21,586.00
603-24 40|LNFT |Remove & Replace 30" Concrete Curb & Gutter S 36.07 | $ 1,442.80 | S 30.00 | $ 1,200.00 | $ 3570 | $ 1,428.00
603-28 276|EACH |Drilled Tie Bars (#6x 12") S 721 (S 1,989.96 | $ 7.00 (S 1,932.00 | $ 7.15|$ 1,973.40
603-29 83|EACH |Drilled Dowel Bars (1"x 18") S 1236 | $ 1,025.88 | S 12.00 | $§ 996.00 | S 12.25 | $ 1,016.75
603-30 106|EACH |Drilled Dowel Bars (1%"x 18") S 1236 | $ 1,310.16 | $ 12.00 | $ 1,272.00 | $ 12.25 | $ 1,298.50
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2015 Street and Utility Construction - Base Bid Don E Parker Excavating Inc Kruczek Construction Inc Dorner Inc

Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
603-91 83290|SQFT [Break Pavement S 0.18 | $ 14,992.20 | $ 0.18 | $ 14,992.20 | $ 050 1|S 41,645.00
603-92 56|LNFT [24" Concrete Curb & Gutter S 2575 (S 1,442.00 | $ 25.00 | S 1,400.00 | $ 2550 S 1,428.00
604-01 216|SQYD |3" Asphalt Driveway S 47.07 | S 10,167.12 | $ 42.00 | S 9,072.00 | $§ 49.70 | S 10,735.20
604-02 781SQYD [6" Gravel Driveway S 412 S 321.36 | S 500 (S 390.00 | $ 410 (S 319.80
604-95 352(SQYD |Reshape Existing Gravel Base Course S 052 (S 183.04 | S 1.00 | S 352.00 | $ 5.00 | $ 1,760.00
605-02 10065|CUYD [Common Excavation S 7.09 S 71,360.85 | $ 7.00 S 70,455.00 | $ 985 (S 99,140.25

3" Crushed Aggregate Base Course Backfill for 6" Deep Excavation
605-03 2204)SQYD |Below Subgrade in Roadway (Areas to be Determined by Engineer) S 6.18 | S 13,620.72 | S 6.50 | $ 14,326.00 | S 6.15 (S 13,554.60
605-99 755(SQYD |Geotextile Fabric, Type SAS S 1.55| S 1,170.25 | $ 160 | S 1,208.00 | $ 1.50 | S 1,132.50
606-01 8634|SQYD [4" Topsoil & Hydromulch S 510 | S 44,033.40 | $ 5.00 | $ 43,170.00 | $ 750 S 64,755.00
606-05 186|TGAL |Restoration Watering S 36.05 (S 6,705.30 | S 45.00 | $ 8,370.00 | $ 110.00 | S 20,460.00
607-03 2|EACH |Remove and Replace Fence S 4,800.00 | $ 9,600.00 | $ 6,000.00 | $ 12,000.00 | $ 765.00 | $ 1,530.00
607-04 78|SQFT [Remove and Replace Pavers S 1236 | $ 964.08 | $ 25.00 | S 1,950.00 | $ 25.00 [ S 1,950.00
Relocate Mailbox: Including Remove, Temporarily Relocate and
607-05 1|EACH |Permanently Replace S 72.10 | $ 72.10 | $ 2,500.00 | S 2,500.00 | $ 255.00 | $ 255.00
607-95 1|EACH |Remove and Replace Railing S 1,200.00 | S 1,200.00 [ $ 2,500.00 | $ 2,500.00 | $ 1,500.00 | $ 1,500.00
607-96 1|EACH |Remove, Modify and Replace Railing $ 1,500.00 | $ 1,500.00 [ $ 3,500.00 | $ 3,500.00 | $ 3,500.00 | $ 3,500.00
607-97 1|EACH |Relocate Sign S 225.00 | S 225.00 | S 300.00 | $ 300.00 | $ 80.00 | S 80.00
Base Bid Sub-Total S 2,314,176.22 $ 2,493,493.93 $ 2,645,341.28
Alternate 1 - Asphalt Paving - Walker St, Cedar St, 8th St, Quic Frez Don E Parker Excavating Inc Kruczek Construction Inc Dorner Inc

Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
608-01 1749|CUYD |Common Excavation S 9.02 S 15,775.98 | $ 9.00 |$ 15,741.00 | S 895 (S 15,653.55
608-02 303|SQYD |5%" Crushed Aggregate Base Course - 1%" Dense Base S 268 1|S 812.04 | $ 2.60|$ 787.80 | S 2.65|$ 802.95
608-03 135/SQYD [6" Crushed Aggregate Base Course - 1%" Dense Base S 289 |S 390.15 | S 3.00|$ 405.00 | $§ 3.00($ 405.00
608-05 10903(SQYD |8" Crushed Aggregate Base Course- 1%" Dense Base S 412 1S 44,920.36 | S 400 (S 43,612.00 | S 4101|S 44,702.30
608-09 10636|SQYD |6" Crushed Aggregate Base Course - 3" Dense Base S 3301|S 35,098.80 | $ 335|8§ 35,630.60 | S 325(S 34,567.00
608-16 8700|SQYD |2%" Asphalt Binder Course S 927 | $ 80,649.00 | $ 9.00 |$ 78,300.00 | $ 9.20 | $ 80,040.00
608-18 2715SQYD [3" Asphalt Binder Course S 6221 (S 1,679.67 | S 64.00 | S 1,728.00 | S 61.60 | S 1,663.20
608-23 2]/SQYD |6" Asphalt Binder Course S 258.00 | S 516.00 | $ 275.00 | $ 550.00 | $ 255.00 | S 510.00
608-26 8702]SQYD |2" Asphalt Surface Course S 711 (S 61,871.22 | S 7.00 (S 60,914.00 | $ 7.05|$ 61,349.10
608-33 223|SQYD |10" Concrete Pavement S 61.80 [ $ 13,781.40 | S 3150 | S 7,024.50 | $ 61.20 [ S 13,647.60
608-95 390|SQYD |3" Asphalt Surface Course S 18.02 | $ 7,027.80 | $ 1792 | $ 6,988.80 | $ 1785 | $ 6,961.50
Alternative 1 Sub-Total 5 262,522.42 $  251,681.70 $  260,302.20




Bid Tabulation
2015 Street and Utility Construction
File No. 2015-023
City of Fond du Lac, Wisconsin
March 26, 2015 2:00pm

Alternate 2 - Concrete Paving - Walker St, Cedar St, 8th St, Quic Frez Don E Parker Excavating Inc Kruczek Construction Inc Dorner Inc
Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
609-02 9690|SQYD |5%" Crushed Aggregate Base Course - 1%" Dense Base S 2681(S 25,969.20 | S 260 (S 25,194.00 | S 2.65(S 25,678.50
609-03 135[SQYD [6" Crushed Aggregate Base Course - 1%" Dense Base S 289 (S 390.15 | $ 3.00|S 405.00 | $ 2851]S 384.75
609-05 417|SQYD 8" Crushed Aggregate Base Course - 1%" Dense Base S 412 (S 1,718.04 | S 4.00|$ 1,668.00 | $ 410 S 1,709.70
609-09 150{SQYD [6" Crushed Aggregate Base Course - 3" Dense Base S 330 (S 495.00 | $§ 3.401|S 510.00 | S 3.251]S 487.50
609-16 311(SQYD |2%" Asphalt Binder Course S 2194 | $ 6,823.34 | $ 22.00 | $ 6,842.00 | § 21.75 | $ 6,764.25
609-18 271SQYD |3" Asphalt Binder Course S 79.36 | S 2,142.72 | S 80.00 | S 2,160.00 | $ 78.60 | S 2,122.20
609-26 311|SQYD [2" Asphalt Surface Course S 1432 ]S 4,45352 | $ 1440 | $ 4,478.40 | $ 1420 | $ 4,416.20
609-30 8391|SQYD |7" Concrete Pavement S 34.00 (S 285,294.00 | $ 3350 | S 281,098.50 | $ 3365 (S 282,357.15
609-33 223|SQYD [10" Concrete Pavement S 4635 | S 10,336.05 | $ 4575 | S 10,202.25 | $ 4590 | S 10,235.70
609-95 390(SQYD |3" Asphalt Surface Course S 18.02 | $ 7,027.80 | $ 1775 | S 6,922.50 | $ 1785 | $ 6,961.50
Alternative 2 Sub-Total S 344,649.82 $  339,480.65 $  341,117.45
Alternate 3 - Asphalt Paving - West Division Street and 9th Street Don E Parker Excavating Inc Kruczek Construction Inc Dorner Inc
Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
608-01 2503|CUYD |Common Excavation S 8.24 1S 20,624.72 | $ 8.00|S 20,024.00 | S 8.15 18§ 20,399.45
608-02 1139(sQYD [5%" Crushed Aggregate Base Course - 1%" Dense Base S 268 1|S 3,052.52 | $ 260 |S 2,961.40 | $ 265(S 3,018.35
608-05 2981|SQYD |8" Crushed Aggregate Base Course- 1%" Dense Base S 412 (S 12,281.72 | S 400 | S 11,924.00 | S 4101]S 12,222.10
608-09 10533|SQYD |6" Crushed Aggregate Base Course - 3" Dense Base S 3301|S 34,758.90 | $ 3.25|$ 34,232.25 | S 325(S 34,232.25
608-16 223|SQYD |2%" Asphalt Binder Course S 2194 | S 4,892.62 | $ 2275 | S 5,073.25 | $§ 21.75 | $ 4,850.25
608-21 2042|SQYD |4" Asphalt Binder Course S 1483 | $ 30,282.86 | S 15.00 | $ 30,630.00 | $ 1470 | $ 30,017.40
608-23 187|SQYD |6" Asphalt Binder Course $ 32.03 | $ 5,989.61 | $ 31.50 | $ 5,890.50 | $ 31.70 | $ 5,927.90
608-26 8907|SQYD |2" Asphalt Surface Course S 711 (S 63,328.77 | S 7.00 (S 62,349.00 | $ 7.05|$ 62,794.35
608-30 439(sSQYD |7" Concrete Pavement S 56.65 | $ 24,869.35 | § 55.75 | $ 24,474.25 | S 56.10 | $ 24,627.90
608-31 527(SQYD |8" Concrete Pavement S 61.80 S 32,568.60 | S 62.00 | S 32,674.00 | $ 61.20 [ S 32,252.40
608-98 7552|SQYD [8%" Crushed Aggregate Base Course- 1%" Dense Base S 298 1|S 22,504.96 | $ 3.00|$ 22,656.00 | S 295|$ 22,278.40
608-99 6455|SQYD |4%" Asphalt Binder Course S 14.84 | $ 95,792.20 | $ 1450 | S 93,597.50 | $ 1470 | $ 94,888.50
Alternative 3 Sub-Total S 350,946.83 S 346,486.15 $ 347,509.25




Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023
City of Fond du Lac, Wisconsin

March 26, 2015 2:00pm

Alternate 4 - Concrete Paving - West Division Street and 9th Street Don E Parker Excavating Inc Kruczek Construction Inc Dorner Inc
Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
609-01 114|CUYD |Common Excavation S 19.57 | S 2,23098 | $ 20.00 | $ 2,280.00 | $ 20.00 | $ 2,280.00
609-02 11203(sQYD |[5%" Crushed Aggregate Base Course - 1%" Dense Base S 272 | S 30,472.16 | S 2751S 30,808.25 | S 270 | $ 30,248.10
609-05 469|SQYD 8" Crushed Aggregate Base Course - 1%" Dense Base S 412 (S 1,932.28 | $ 4.00|$ 1,876.00 | $ 410 S 1,922.90
609-09 469(SQYD |6" Crushed Aggregate Base Course - 3" Dense Base S 330 (S 1,547.70 | S 3.25|S 1,524.25 | S 3.251]S 1,524.25
609-16 223|SQYD |2%" Asphalt Binder Course S 2194 | $ 4,892.62 | $ 22.00 | $ 4,906.00 | $ 21.75 | S 4,850.25
609-23 189|SQYD |6" Asphalt Binder Course S 3203 (S 6,053.67 | S 3235 (S 6,114.15 | $ 31.75 | S 6,000.75
609-26 410(SQYD |2" Asphalt Surface Course S 1432 ]S 5,871.20 | $ 15.00 | $§ 6,150.00 | $ 14.15 | $ 5,801.50
609-30 8936/SQYD |7" Concrete Pavement S 3363 (S 300,517.68 | $ 3330 (S 297,568.80 | $ 3330 (S 297,568.80
609-31 527]SQYD |8" Concrete Pavement S 40.70 | S 21,448.90 | $ 40.50 | S 21,343.50 | $ 40.30 | S 21,238.10
609-98 1|EACH |Concrete Pavement Paved Gap S 1,545.00 | S 1,545.00 [ $ 1,503.35| S 1,503.35 ($ 1,500.00 | S 1,500.00
609-99 2|EACH |Concrete Pavement Gravel Gap S 1,545.00 | $ 3,090.00 | $ 1,500.00 | S 3,000.00 | $ 1,500.00 | $ 3,000.00
Alternative 4 Sub-Total S 379,602.19 S 377,074.30 S 375,934.65
Alternate 5 - Asphalt Paving - 9th Street and South Main Street Intersection ONLY Don E Parker Excavating Inc Kruczek Construction Inc Dorner Inc
Item No [ Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
600-95 1|LPSM |Temporary Closure of South Main Street S 2,264.00 | S 2,264.00 | $ 13,000.00 | $ 13,000.00 | S 3,000.00 | $ 3,000.00
608-01 367|CUYD |Common Excavation S 19.57 | $ 7,182.19 | § 19.50 | $ 7,156.50 | $ 20.00 | $§ 7,340.00
608-05 600(SQYD [8" Crushed Aggregate Base Course - 1-1/4" Dense Base S 412 |S 2,472.00 | $ 400 (S 2,400.00 | $ 410 (S 2,460.00
608-09 600|SQYD |6" Crushed Aggregate Base Course - 3" Dense Base S 330 |S 1,980.00 | S 350 |8$ 2,100.00 | $§ 3251|8$ 1,950.00
608-23 600(SQYD |6" Asphalt Binder Course S 2380 (S 14,280.00 | S 23.75| S 14,250.00 | S 2355 (S 14,130.00
608-26 600]SQYD |2" Asphalt Surface Course S 855 |8S 5,130.00 | $ 850 |8$ 5,100.00 | $ 8.45 (S 5,070.00
Alternative 5 Sub-Total S 33,308.19 S 44,006.50 S 33,950.00
Alternate 6 - Concrete Paving - 9th Street and South Main Street Intersection ONLY Don E Parker Excavating Inc Kruczek Construction Inc Dorner Inc
Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
600-95 1|LPSM |Temporary Closure of South Main Street S 2,264.00 | S 2,264.00 | $ 13,000.00 | $ 13,000.00 | S 3,000.00 | $ 3,000.00
609-01 225|CUYD [Common Excavation S 2040 [ S 4,590.00 | $ 20.00 | S 4,500.00 | $ 2020 [ S 4,545.00
609-02 600]SQYD |5-1/2" Crushed Aggregate Base Course - 1-1/4" Dense Base S 402 (S 2,412.00 | $§ 400 | S 2,400.00 | $§ 4.001]S 2,400.00
609-41 600(SQYD |8" Concrete Pavement - High Early Strength S 4275 | S 25,650.00 | S 4250 | S 25,500.00 | $ 4235 |S 25,410.00
Alternative 6 Sub-Total S 34,916.00 S 45,400.00 $ 35,355.00




Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023
City of Fond du Lac, Wisconsin

March 26, 2015 2:00pm

Supplemental Item A - West 11th Street Construction Don E Parker Excavating Inc Kruczek Construction Inc Dorner Inc
Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
100-06 327|LNFT |6" PVC SDR 35 Sanitary Sewer Laterals S 4955 (S 16,202.85 | $ 48.00 | S 15,696.00 | $ 48.00 | S 15,696.00
100-08 692|LNFT [8" PVC SDR 35 Sanitary Sewer Main S 49.85 | S 34,496.20 | S 47.00 | S 32,524.00 | $ 61.00 [ S 42,212.00
100-95 60|LNFT [8" PVC SDR 35 Sanitary Sewer Main (Restrained Joints) S 3440 | S 2,064.00 | $§ 66.00 | S 3,960.00 | $ 64.00 | S 3,840.00
4 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame &
110-04 5|EACH |Cover, Complete in Place S 2,645.00 | S 13,225.00 | S 2,100.00 | $ 10,500.00 | $ 2,500.00 | $ 12,500.00
121-02 1|EACH |Abandon Existing Sanitary Sewer Manhole S 300.00 | $ 300.00 | $ 350.00 | $ 350.00 | § 250.00 | $ 250.00
201-12 487|LNFT |12" Class Ill Reinforced Concrete Storm Sewer S 46.70 | S 22,742.90 | S 44.00 | S 21,428.00 | $ 42.00 | S 20,454.00
201-15 73|LNFT |15" Class Ill Reinforced Concrete Storm Sewer S 46.75 | S 3,412.75 | $ 4500 | $ 3,285.00 | $ 46.00 | S 3,358.00
204-06 208|LNFT |[6" SDR 35 PVC Storm Sewer Laterals S 3495 (S 7,269.60 | $ 37.00 | S 7,696.00 | $ 32.00 (S 6,656.00
204-08 181|LNFT |8" SDR 35 PVC Storm Sewer Main S 36.60 | $ 6,624.60 | $ 43.00 | S 7,783.00 | $§ 34.00 | $ 6,154.00
4 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame &
215-04 7|EACH |Cover, Complete in Place S 1,864.00 | S 13,048.00 | S 1,700.00 | $ 11,900.00 | S 2,000.00 | $ 14,000.00
Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-R),
217-01 8|EACH |Complete in Place S 1,407.00 | S 11,256.00 | S 1,500.00 | $ 12,000.00 | $ 1,600.00 | $ 12,800.00
24" Dia Field Inlet Including: Frame (R-5901-E) & Grate (Type-G),
218-24 5|EACH |Complete in Place S 1,113.00 | S 5,565.00 | $ 1,500.00 | $ 7,500.00 | $ 1,300.00 | $ 6,500.00
218-31 1|EACH |30" Dia Field Inlet Including: Frame (R-2560-E) & Grate (Beehive) $ 1,255.00 | $ 1,255.00 [ $ 1,700.00 | $ 1,700.00 | $ 1,400.00 | S 1,400.00
230-05 1|EACH |Connect Existing Storm Lateral S 175.00 [ $ 175.00 | $ 175.00 | $ 175.00 | $ 100.00 | $ 100.00
231-01 1|EACH |Abandon and Seal Existing Catch Basin S 150.00 | S 150.00 | S 340.00 | S 340.00 | S 225.00 | S 225.00
300-06 1|EACH |Log-Type Ditch Check S 51.50 [ $ 51.50 [ S 200.00 | $ 200.00 | $ 150.00 | S 150.00
300-13 11|EACH |[Inlet Protection - Type B S 41.20 | S 45320 | $ 56.00 | $ 616.00 | S 55.00 | $ 605.00
300-14 3|EACH |Inlet Protection - Type C S 51.50 [ $ 15450 | S 68.00 | S 204.00 | $ 55.00 | S 165.00
300-16 11|EACH |[Inlet Protection - Type D Install & Maintain S 8240 (S 906.40 | $ 8350 (S 918.50 | $ 130.00 | S 1,430.00
400-06 51|LNFT [6" PVC DR18 Water Main S 68.00 [ S 3,468.00 | S 63.00 | S 3,213.00 | $ 61.00 [ S 3,111.00
400-08 602|LNFT [8" PVC DR18 Water Main S 50.80 | $ 30,581.60 | S 44.00 | S 26,488.00 | S 51.00 | $ 30,702.00
400-10 241|LNFT |10" PVC DR18 Water Main S 55.10 [ $ 13,279.10 | S 50.00 | S 12,050.00 | $ 56.00 | S 13,496.00
403-24 120|LNFT [24" Steel Casing Pipe, Trenchless Installation (Bore & Jack) S 669.50 | S 80,340.00 | S 270.00 | S 32,400.00 | $ 300.00 | S 36,000.00
403-99 1|LPSM |Mobilization & Demobilization of Boring & Jacking Equipment S 7,500.00 | $ 7,500.00 | $ 2,000.00 | $ 2,000.00 | $ 2,100.00 | $ 2,100.00
404-10 60|LNFT |10" PVC Water Main Carrier Pipe S 67.80 [ $ 4,068.00 | $ 84.00 | S 5,040.00 | $ 80.00 | S 4,800.00
405-01 9|EACH [1" Water Service Including: Corp, Stop, Box Saddle and Union S 432.00 | $ 3,888.00 | $ 365.00 | $ 3,285.00 | $§ 875.00 | $ 7,875.00
405-02 210|LNFT |[1" Polyethylene Water Service Pipe S 39.10 | $ 8,211.00 | $ 4250 | S 8,925.00 | $ 42.00 | S 8,820.00
405-04 1|EACH |1%" Water Service Including: Corp, Stop, Box Saddle and Union S 542.00 | $ 542.00 | $ 465.00 | $§ 465.00 | $§ 950.00 | $ 950.00
405-05 24|LNFT |1%" Polyethylene Water Service Pipe S 40.35 | S 968.40 | $ 260.00 | $ 6,240.00 | $ 43.00 | S 1,032.00
405-10 1|EACH |2" Water Service Including: Corp, Stop, Box Saddle and Union S 967.00 | $ 967.00 | $ 935.00 | $ 935.00 | $ 1,400.00 | $ 1,400.00
405-11 17|LNFT [2" Polyethylene Water Service Pipe S 49.15 | S 835.55 | $ 54.00 | S 918.00 | $ 45.00 | S 765.00
411-08 2|EACH |8"-45° Bend S 331.00 | S 662.00 | S 230.00 | $ 460.00 | $§ 275.00 | S 550.00
412-08 4|EACH |8"-22%° Bend S 330.00 | $ 1,320.00 | $ 230.00 | $ 920.00 | $ 275.00 | S 1,100.00
414-08 1|EACH |8"-90° Bend S 343.00 | S 343.00 | S 230.00 | $ 230.00 | S 300.00 | S 300.00
414-10 2|EACH |10"-90° Bend S 495.00 | $ 990.00 | $ 465.00 | $ 930.00 | $ 480.00 | $ 960.00




Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015 2:00pm

Supplemental Item A - West 11th Street Construction Don E Parker Excavating Inc Kruczek Construction Inc Dorner Inc

Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount

416-01 2|EACH |Fire Hydrant S 2,953.00(S 5,906.00 | $ 3,500.00 | $ 7,000.00 | $ 3,300.00 | $ 6,600.00
416-02 2|EACH |Abandon Existing Hydrant S 125.00 [ $ 250.00 | S 570.00 | $ 1,140.00 | $ 250.00 | S 500.00
417-06 1|EACH [6" Cap on Existing Main S 138.00 | S 138.00 | S 270.00 | S 270.00 | S 400.00 | $ 400.00
417-10 1|EACH |10" Cap on Existing Main S 892.00 | $ 892.00 | $ 370.00 | $ 370.00 | $ 500.00 | S 500.00
418-10 2|EACH |10" Plug S 175.00 | S 350.00 | S 175.00 | $ 350.00 | $ 150.00 | S 300.00
419-03 1|EACH |8"x 6" Reducer S 239.00 | $ 239.00 | S 291.78 | $ 291.78 | $ 250.00 | S 250.00
420-10 1|EACH [10"x 10" Tapping Sleeve and Valve S 5,285.00(S 5,285.00 | $ 5,150.00 | S 5,150.00 | $ 5,500.00 | $ 5,500.00
421-05 2|EACH |8"x 6" Tee S 398.00 | S 796.00 | $ 350.00 | $ 700.00 | $ 400.00 | $ 800.00
421-09 1|EACH |10"x 8" Tee S 569.00 | S 569.00 | S 525.00 | $ 525.00 | $ 600.00 | S 600.00
421-10 2|EACH |10"x 10" Tee S 654.00 | S 1,308.00 | $ 585.00 | $ 1,170.00 | $ 685.00 | S 1,370.00
422-06 1|EACH |6" Water main Valve and Box S 1,099.00 | $§ 1,099.00 [ $ 1,225.00 | $ 1,225.00 | $ 1,250.00 | S 1,250.00
422-08 1|EACH |8" Water main Valve and Box S 1,491.00 | S 1,491.00 [ $ 1,700.00 | $ 1,700.00 [ $ 1,700.00 | S 1,700.00
422-10 1|EACH |10" Water main Valve and Box S 2,141.00( S 2,141.00 | $ 2,500.00 | S 2,500.00 | $ 2,500.00 | $ 2,500.00
423-06 1|EACH |Connect to Existing 6" Water Main S 1,332.00 | S 1,332.00 | $ 175.00 | $ 175.00 | $ 850.00 | $ 850.00
423-10 1|EACH |Connect to Existing 10" Water Main $ 1,490.00 | $ 1,490.00 | $ 400.00 | $ 400.00 | $ 1,000.00 | $ 1,000.00
424-01 3|EACH |32# Anode Bag S 278.00 | S 834.00 | $ 145.00 | S 43500 | S 160.00 | S 480.00
500-01 S5|EACH |Ornamental Street Light Pole and Fixture Installation S 239.00 | $ 1,195.00 | $ 245.00 | $ 1,225.00 | $ 240.00 | $ 1,200.00
500-05 5981|LNFT |Wire #6 S 1.05| S 6,280.05 | S 1.00 | $ 5,981.00 | $ 1.05| S 6,280.05
500-06 100|LNFT [Wire #12/2 S 047 |5$ 47.00 | S 050 |$ 50.00 | S 050 S 50.00
500-07 1994|LNFT |Wire #10 S 0.18 S 358.92 | S 0.18 | $ 358.92 | $ 017 | S 338.98
500-08 1675|LNFT |Conduit, PVC, 2" Diameter S 3401|S 5,695.00 | S 460 |S 7,705.00 | $ 400 (S 6,700.00
500-11 55|LNFT [Directional Boring Including: 2" Diameter PVC Conduit S 2152 (S 1,183.60 | S 2225 (S 1,223.75 | S 2130 (S 1,171.50
500-15 17|EACH |Electrical Access Box, Plastic S 64.90 | $ 1,103.30 | S 42.00 | S 714.00 | S 4150 | S 705.50
500-19 264|LNFT [Wire #12 Tracer S 014 S 36.96 | S 020|S$ 52.80 | S 015 (S 39.60
500-98 527|LNFT |Conduit, PVC, 2" Diameter, Schedule 80 S 444 |5S 2,339.88 | $ 525|8§ 2,766.75 | $§ 44015S 2,318.80
600-01 1|LPSM |Traffic Control S - S - S 2,000.00 | $ 2,000.00 | $ 1,500.00 | $ 1,500.00
601-01 2|SY Sidewalk & Driveway Removal S 103.00 | $ 206.00 | S 50.00 | S 100.00 | $ 110.00 | $ 220.00
601-02 421|SQFT |4" Concrete Sidewalk and Carriage Walk S 433 18§ 1,822.93 [ S 400 | S 1,684.00 | $ 5.151]$ 2,168.15
601-04 3421|SQFT [6" Concrete Drive Approach & Sidewalk S 448 | S 15,326.08 | $ 4201(S 14,368.20 | $ 530S 18,131.30

Detectable Warning Field Includes: Supplying and Installation,

601-07 2|EACH |Complete in Place S 231.75 | S 463.50 | $ 230.00 | $ 460.00 | S 230.00 | S 460.00
601-08 22[LNFT [6" Wide Variable Height Concrete Pedestrian Curb S 2472 | S 543.84 | S 25.00 | $ 550.00 | S 2450 (S 539.00
602-01 219|LNFT |Sawcut Asphalt Pavement S 150 | S 32850 (S 1.40 | S 306.60 | S 3.00(S$ 657.00
602-02 10[{LNFT [Sawcut Concrete Pavement S 2.00 (S 20.00 | $ 10.00 | $ 100.00 | S 3.00|$ 30.00
603-15 1293|LNFT |30" Concrete Curb & Gutter - Standard S 10.20 | $ 13,188.60 | S 10.00 | $ 12,930.00 | $ 10.10 | $ 13,059.30
603-20 63|LNFT |36" Concrete Curb & Gutter - Standard S 2163 (S 1,362.69 | $ 2150 | S 1,354.50 | $ 2150 [ $ 1,354.50
604-01 39]SQYD [3" Asphalt Driveway S 76.12 | S 2,968.68 | $ 78.50 | $ 3,061.50 | $§ 8150 (S 3,178.50
604-02 9(SQYD |6" Gravel Driveway S 8.65($ 7785 (S 1130 | $ 101.70 | S 8.60 S 77.40




Bid Tabulation
2015 Street and Utility Construction
File No. 2015-023
City of Fond du Lac, Wisconsin
March 26, 2015 2:00pm

Supplemental Item A - West 11th Street Construction Don E Parker Excavating Inc Kruczek Construction Inc Dorner Inc
Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
605-02 1800|CUYD |Common Excavation S 9.06 | $ 16,308.00 | $ 850 |8$ 15,300.00 | $ 1130 | $ 20,340.00
3" Crushed Aggregate Base Course Backfill for 6" Deep Excavation
605-03 315[sQYD [Below Subgrade in Roadway (Areas to be Determined by Engineer) S 6.18 | $ 1,946.70 | $ 8.00 (S 2,520.00 | $ 6.15| S 1,937.25
606-01 1476|SQYD |4" Topsoil & Hydromulch S 560 | S 8,265.60 | $ 5.00 | $§ 7,380.00 | $§ 950 |$ 14,022.00
606-05 25|TGAL |Restoration Watering S 36.05 (S 901.25 | $ 60.00 | S 1,500.00 | $ 110.00 | $ 2,750.00
Relocate Mailbox: Including Remove, Temporarily Relocate and
607-05 9|EACH [Permanently Replace S 7210 | $ 64890 | S 170.00 | $ 1,530.00 | S 51.00 | $ 459.00
Supplemental Item A Base Bid Sub-Total: S 404,054.98 $  352,000.00 $  386,743.83
Supplemental Item A1l - West 11th Street Construction - Asphalt Paving Don E Parker Excavating Inc Kruczek Construction Inc Dorner Inc
Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
608-01 446|CUYD |Common Excavation S 19.57 | $ 8,728.22 | $ 1950 | S 8,697.00 | $ 20.00 [ S 8,920.00
608-05 3150|SQYD |8" Crushed Aggregate Base Course- 1%" Dense Base S 412 (S 12,978.00 | S 4.00|S 12,600.00 | $ 410 (S 12,915.00
608-09 3150|SQYD |6" Crushed Aggregate Base Course - 3" Dense Base S 360 (S 11,340.00 | $ 355|S 11,182.50 | $ 360 (S 11,340.00
608-16 2620(SQYD [2%" Asphalt Binder Course S 9.27 | S 24,287.40 | S 9.30|S 24,366.00 | S 9.15 | $ 23,973.00
608-26 2620]SQYD |2" Asphalt Surface Course S 7.16 S 18,759.20 | $ 7.00 (S 18,340.00 | S 7.10 | $ 18,602.00
Supplemental Item A1 Sub-Total: S 76,092.82 S 75,185.50 S 75,750.00
Supplemental Item A2 - West 11th Street Construction - Concrete Paving Don E Parker Excavating Inc Kruczek Construction Inc Dorner Inc
Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
609-02 2628|SQYD [5%" Crushed Aggregate Base Course - 1%" Dense Base S 3.10 | $ 8,146.80 | $ 3.00|$ 7,884.00 | $ 3.10 | $ 8,146.80
609-05 522(sQYD [8" Crushed Aggregate Base Course - 1%" Dense Base S 448 |S 2,338.56 | $ 450 (S 2,349.00 | $§ 445 (S 2,322.90
609-09 522(SQYD |6" Crushed Aggregate Base Course - 3" Dense Base S 412 1S 2,150.64 | $ 400 (S 2,088.00 | $ 4101|S 2,140.20
609-16 506(SQYD |2%" Asphalt Binder Course S 1257 | $ 6,360.42 | S 1250 | S 6,325.00 | $ 1245 | $ 6,299.70
609-26 506/SQYD |2" Asphalt Surface Course S 9.27 | $ 4,690.62 | $ 9.25 | §$ 4,680.50 | $ 9.15|$ 4,629.90
609-30 2114]SQYD |7" Concrete Pavement S 34.00 (S 71,876.00 | $ 33.75| S 71,34750 | $ 3365 (S 71,136.10
Supplemental Item A2 Sub-Total: S 95,563.04 S 94,674.00 $ 94,675.60




Bid Tabulation
2015 Street and Utility Construction
File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015 2:00pm

2015 Street and Utility Construction - Base Bid

Advance Construction Inc

PTS Contractors Inc

Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
100-06 3756|LNFT [6" PVC SDR 35 Sanitary Sewer Laterals S 71.00 | $§ 266,676.00 | S 79.00 [ $ 296,724.00 | $§ - S -
100-08 3151|LNFT [8" PVC SDR 35 Sanitary Sewer Main $ 82.00 [$  258,382.00|$ 90.00 | $  283,590.00 | $ K -
4 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame &

110-04 23[EACH [Cover, Complete in Place S 2,534.00 (S 58,282.00 [ $ 2,405.00 | 55,315.00 | $ - S -
6 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame &

110-06 1|EACH [Cover, Complete in Place $ 19,625.00 |$  19,625.00 [ $ 6,864.00 | $ 6,864.00 | $ - s -
4 Ft Dia Standard Precast Sanitary Sewer Outside Drop Manhole

112-04 1|EACH |Including: Frame & Cover, Complete in Place S 3,034.00 | S 3,034.00 | $ 4,252.00 | $ 4,252.00 | S - S -
Core and Connect to Existing Sanitary Sewer Manhole (8" Pipe)

120-08 1|EACH |Including Bench Modification $ 2,500.00 | S 2,500.00 | $ 607.00 | S 607.00 | $ - S -

120-16 2|EACH |Connect to Existing Sanitary Sewer Main S 578.00 | $ 1,156.00 | $ 152.00 | S 304.00 | $ - S -

121-01 4|EACH |[Seal Existing Sanitary Sewer Main S 200.00 | S 800.00 | $ 93.00 | S 372.00 | $ - S -

121-02 13|EACH |Abandon Existing Sanitary Sewer Manhole S 350.00 | $ 4,550.00 | S 350.00 | $ 4,550.00 | S - S -

122-01 1|EACH |Adjust Existing Sanitary Manhole Rings and Frame S 500.00 | S 500.00 | S 462.00 | $ 462.00 | S - S -

122-04 2|EACH |Neenah Foundry R-1550 (9") Sanitary Manhole Frame & Cover S 350.00 | $ 700.00 | $ 429.00 | $§ 858.00 | $ - S -

124-02 21|EACH [Locate Existing Sanitary Laterals S 500.00 | $ 10,500.00 | S 118.00 | S 2,478.00 | $ - S -

200-12 661|LNFT [12" Storm Sewer Pipe $ 59.50 | $ 39,329.50 | $ 68.00 | S  44,948.00 | $ - |$ -

200-15 43|LNFT |15" Storm Sewer Pipe S 67.30 S 2,893.90 | $ 86.00 | S 3,698.00 | $ - S -

200-18 753|LNFT [18" Storm Sewer Pipe S 69.60 | $ 52,408.80 | $ 66.00 | $ 49,698.00 | S - S -

200-24 1307|LNFT |24" Storm Sewer Pipe S 78.00 | S 101,946.00 | $ 78.00 [ S 101,946.00 | $ - S -

201-12 724|LNFT |12" Class lll Reinforced Concrete Storm Sewer S 71.00 | $ 51,404.00 | $ 83.00 | S 60,092.00 | $ - S -

201-15 30[LNFT [15" Class Il Reinforced Concrete Storm Sewer S 73.00 | S 2,190.00 | $ 100.00 | $ 3,000.00 | $ - S -

204-06 1005|LNFT |6" SDR 35 PVC Storm Sewer Laterals S 3550 $ 35,677.50 | $ 61.00 | $ 61,305.00 | $ - S -

204-07 35|LNFT [8" SDR 35 PVC Storm Sewer Laterals S 3880 (S 1,358.00 | $ 80.00 | S 2,800.00 | $ - S -

204-08 14|LNFT |8" SDR 35 PVC Storm Sewer Main S 38.80 S 543.20 | S 71.00 | $ 994.00 | S - S -

204-12 35|LNFT [12" SDR 35 PVC Storm Sewer Main S 58.80 S 2,058.00 | $ 79.00 | S 2,765.00 | $ - S -
4 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame &

215-04 17|EACH |Cover, Complete in Place S 2,161.00 (S 36,737.00 [ $ 1,855.00 | $ 31,535.00 | $ - S -
Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-R),

217-01 26[EACH [Complete in Place S 1,720.00 | $ 44,720.00 [ $ 1,537.00 | S 39,962.00 | $ - S -
Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-L),

217-02 6[/EACH |Complete in Place S 1,720.00 | $ 10,320.00 | $ 1,523.00 | $ 9,138.00 | $ - S -
Type "H" Catch Basin Including: Frame (R-3067-C) & Grate (Type-R),

217-03 1|EACH |Complete in Place S 1,720.00 | $ 1,720.00 [ S 1,546.00 | S 1,546.00 | S - S -

218-30 2|EACH |30" Dia Field Inlet Including: Frame (R-5901-G) & Grate (Type-G) S 1,720.00 | $ 3,440.00 | $ 1,530.00 | $ 3,060.00 | $ - S -

230-01 4|EACH [Connect to Existing Storm Sewer Structure (Existing Opening) S 250.00 | $ 1,000.00 | $ 237.00 | S 948.00 | $ - S -
Connect to Existing Storm Sewer Structure (New Connection & Bench

230-03 8|EACH [Modification) S 500.00 | $ 4,000.00 | $ 520.00 | $ 4,160.00 | $ - S -

230-04 2|EACH |Connect to Existing Storm Sewer Main S 350.00 | $ 700.00 | $ 230.00 | $ 460.00 | S - S -

230-05 5|EACH |Connect Existing Storm Lateral S 100.00 | $ 500.00 | $ 76.00 [ $ 380.00 | $ - S -




Bid Tabulation
2015 Street and Utility Construction
File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015 2:00pm

2015 Street and Utility Construction - Base Bid

Advance Construction Inc

PTS Contractors Inc

Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
231-01 20|EACH |Abandon and Seal Existing Catch Basin S 200.00 | $ 4,000.00 | S 290.00 | $ 5,800.00 | $ - S -
231-02 2|EACH |Abandon Existing Storm Manhole S 350.00 | $ 700.00 | $ 376.00 | S 752.00 | $ - S -
231-03 2|EACH |Seal Existing Storm Sewer Main S 200.00 | $ 400.00 | S 85.00 | $ 170.00 | S - S -
231-05 2|CuUYD |Abandoned Sewer Fill (Cellular Concrete or Sand) S 300.00 | S 600.00 | $ 80.00 | $ 160.00 | $ - S -
232-01 2|EACH |Adjust Existing Storm Manhole or Catch Basin Rings and Frame S 500.00 | $ 1,000.00 | $ 462.00 | $§ 924.00 | $ - S -
232-04 2|EACH |Neenah Foundry R-1550 (9") Storm Manhole Frame and Cover S 338.00 | $ 676.00 | $ 417.00 | $ 834.00 | $ - S -

Modify Storm Manhole Including: Removal of Existing Brick/Block,

Addition of Precast Cone Section, Adjusting Rings & New Frame &
232-98 2|EACH |Cover S 1,088.00 S 2,176.00 | $§ 950.00 | $ 1,900.00 | S - S -

Modify Storm Manhole Including: Removal of Existing Brick, Addition
232-99 4|EACH |of Adjusting Rings & New Frame & Cover S 700.00 | $ 2,800.00 | $ 650.00 | S 2,600.00 | $ - S -
300-12 2|EACH |[Inlet Protection - Type A S 228.00 | S 456.00 | $ 145.00 | S 290.00 | $ - S -
300-13 3|EACH |Inlet Protection - Type B S 78.00 | S 234.00 | $ 85.00 | S 255.00 | $ - S -
300-14 78|EACH |[Inlet Protection - Type C S 89.00 | $ 6,942.00 | § 85.00 | S 6,630.00 | - S -
300-16 42|EACH |Inlet Protection - Type D Install & Maintain S 149.00 | $ 6,258.00 | $ 95.00 | S 3,990.00 | $ - S -
300-17 3|EACH |[Inlet Protection - Pod Type S 149.00 | S 447.00 | $ 95.00 | S 285.00 | $ - S -
400-04 20|LNFT [4" PVC DR18 Water Main S 62.75 [ S 1,255.00 | $ 77.00 [ S 1,540.00 | $ - S -
400-06 228|LNFT |6" PVC DR18 Water Main S 65.50 [ $ 14,934.00 | S 82.00 | S 18,696.00 | S - S -
400-08 5232|LNFT [8" PVC DR18 Water Main S 70.00 | S 366,240.00 | S 62.00 [ S 324,384.00 S - S -
400-12 1506|LNFT |12" PVC DR18 Water Main S 82.00 | S 123,492.00 | $ 87.00 | S 131,022.00 | $ - S -
401-12 10[{LNFT [12" Ductile Iron Water Main S 105.00 | $ 1,050.00 | $ 133.00 [ S 1,330.00 | $ - S -
405-01 122|EACH [1" Water Service Including: Corp, Stop, Box Saddle and Union S 481.00 | $ 58,682.00 | $ 564.00 | S 68,808.00 | $ - S -
405-02 1962|LNFT |1" Polyethylene Water Service Pipe S 32.00 (S 62,784.00 | $ 61.00 [ S 119,682.00 | $ - S -
405-03 814|LNFT |1" Polyethylene Water Service Pipe Directional Drilling S 26.00 | $ 21,164.00 | S 24.00 | $ 19,536.00 | $§ - S -
405-04 13|EACH |1%" Water Service Including: Corp, Stop, Box Saddle and Union S 585.00 | $ 7,605.00 | $ 498.00 | $ 6,474.00 | S - S -
405-05 303|LNFT |1%" Polyethylene Water Service Pipe S 33.00 | $ 9,999.00 | $ 63.00 | $§ 19,089.00 | S - S -
405-10 1|EACH |2" Water Service Including: Corp, Stop, Box Saddle and Union S 1,032.00 (S 1,032.00 | $ 940.00 | $ 940.00 | $ - S -
405-11 41|LNFT |2" Polyethylene Water Service Pipe S 3855 | $ 1,580.55 | $ 68.00 | $§ 2,788.00 | $ - S -
411-04 3|EACH |4"-45° Bend S 137.00 [ $ 411.00 | $ 133.00 | S 399.00 | $ - S -
411-06 8|EACH |6"-45° Bend S 183.00 | $ 1,464.00 | S 175.00 | $ 1,400.00 | $ - S -
411-08 24|EACH [8"-45° Bend S 242.00 | S 5,808.00 | $ 236.00 | S 5,664.00 | S - S -
411-12 10{EACH |12"-45° Bend S 449.00 | $ 4,490.00 | $ 445.00 | $ 4,450.00 | $ - S -
411-14 1|EACH |14"-45° Bend S 669.00 | S 669.00 | S 684.00 | S 684.00 | S - S -
412-06 2|EACH |6"-22%° Bend S 176.00 | $ 352.00 | $ 169.00 | $ 338.00 | $ - S -
412-08 1|EACH [8"-22%° Bend S 241.00 | S 241.00 | $ 234.00 | S 234.00 | $ - S -
414-04 1|EACH [4"-90° Bend S 145.00 | $ 145.00 | S 141.00 | $ 141.00 | S - S -
414-06 5|EACH |6"-90° Bend S 198.00 | S 990.00 | S 190.00 | S 950.00 | S - S -
414-08 2|EACH |8"-90° Bend S 261.00 | S 522.00 | $ 250.00 | S 500.00 | $ - S -
415-02 2|EACH |8"x 6" Cross S 388.00 | S 776.00 | S 456.00 | $ 912.00 | $ - S -




Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023
City of Fond du Lac, Wisconsin
March 26, 2015 2:00pm

2015 Street and Utility Construction - Base Bid Advance Construction Inc PTS Contractors Inc
Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
415-08 1|EACH |12"x 8" Cross S 645.00 | S 645.00 | S 828.00 | $ 828.00 | S - S -
416-01 12|EACH |[Fire Hydrant S 3,404.00 | S 40,848.00 [ $ 3,223.00 | S 38,676.00 | $ - S -
416-02 10[{EACH |Abandon Existing Hydrant S 500.00 | S 5,000.00 | $ 350.00 | S 3,500.00 | $§ - S -
417-04 2|EACH |4" Cap on Existing Main S 92.00 | S 184.00 | S 168.00 | $ 336.00 | $ - S -
417-06 10|{EACH [6" Cap on Existing Main S 121.00 | S 1,210.00 | $ 190.00 | S 1,900.00 | S - S -
417-08 4|EACH |8" Cap on Existing Main S 161.00 | $ 644.00 | S 227.00 | S 908.00 | $ - S -
417-10 1|EACH |10" Cap on Existing Main S 239.00 | S 239.00 | 285.00 | S 285.00 | S - S -
417-14 1|EACH |14" Cap on Existing Main S 386.00 | S 386.00 | $ 465.00 | $ 465.00 | $ - S -
418-06 5|EACH |6" Plug S 97.00 | S 485.00 | $§ 163.00 | S 815.00 | S - S -
418-08 11|EACH |8" Plug S 125.00 [ $ 1,375.00 | $ 184.00 [ S 2,024.00 | $ - S -
419-01 1|EACH |6"x 4" Reducer S 160.00 | $ 160.00 | S 148.00 | $ 148.00 | S - S -
419-10 1|EACH |12"x 10" Reducer S 379.00 | S 379.00 | $ 451.00 | $ 451.00 | $ - S -
419-15 1|EACH |14"x 12" Reducer S 731.00 | S 731.00 | S 847.00 | $ 847.00 | S - S -
420-03 3|EACH |6"x 6" Tapping Sleeve and Valve S 3,787.00 | S 11,361.00 | S 3,010.00 | $ 9,030.00 | $ - S -
420-06 1|EACH |8"x 8" Tapping Sleeve and Valve S 4,784.00 | S 4,784.00 [ $ 3,590.00 | $ 3,590.00 | $§ - S -
420-10 1|EACH [10"x 10" Tapping Sleeve and Valve S 6,820.00 | S 6,820.00 | S 4,757.00 | $ 4,757.00 | $ - S -
421-05 13|EACH |8"x 6" Tee $ 318.00|$ 4,134.00 | S  326.00 | S 4,238.00 | $ - $ -
421-06 5|EACH |8"x 8" Tee S 356.00 | S 1,780.00 | $ 371.00 | S 1,855.00 | $ - S -
421-12 2|EACH |12"x 6" Tee S 507.00 | S 1,014.00 | S 514.00 | S 1,028.00 | S - S -
421-13 4|EACH [12"x 8" Tee S 550.00 | S 2,200.00 | $ 566.00 | S 2,264.00 | $ - S -
422-04 1|EACH |4" Water main Valve and Box S 782.00 | S 782.00 | $ 1,005.00 | S 1,005.00 | S - S -
422-06 5|EACH |6" Water main Valve and Box S 943.00 | $ 4,715.00 [ $ 1,193.00 S 5,965.00 | $ - S -
422-08 17|EACH |8" Water main Valve and Box S 1,337.00 (S 22,729.00 [ $ 1,630.00 | $ 27,710.00 | $ - S -
422-12 5|EACH |12" Water main Valve and Box S 2,405.00 | S 12,025.00 | S 2,808.00 | $ 14,040.00 | S - S -
423-04 5|EACH |Connect to Existing 4" Water Main S 2,090.00 | S 10,450.00 | $§ 1,294.00 | $ 6,470.00 | $ - S -
423-06 4|EACH [Connect to Existing 6" Water Main S 2,629.00 | S 10,516.00 | S 1,342.00 | $ 5,368.00 | $ - S -
423-08 13|EACH [Connect to Existing 8" Water Main S 2,700.00 | $ 35,100.00 | $ 1,656.00 | $ 21,528.00 | $ - S -
423-14 1|EACH |Connect to Existing 14" Water Main S 4,017.00 | S 4,017.00 [ $ 2,399.00 | S 2,399.00 | $ - S -
424-01 16|EACH |32# Anode Bag S 175.00 | S 2,800.00 | $ 173.00 [ $ 2,768.00 | $ - S -
424-02 3|EACH |Temporary 2" Blow Off S 726.00 | $ 2,178.00 | $ 310.00 | S 930.00 | $ - S -
424-03 20[{LNFT [2" Polystyrene Insulation S 5.00 | $ 100.00 | S 6.00 | $ 120.00 | $ - S -
500-01 20|EACH [Ornamental Street Light Pole and Fixture Installation S 232.00 | S 4,640.00 | $ 460.00 | $ 9,200.00 | $ - S -
500-02 16|EACH |Cobra Head Street Light Pole and Fixture Installation S 1,088.00 | S 17,408.00 | $ 16.50 | $ 264.00 | S - S -
500-05 35330(LNFT |Wire #6 S 1.02 ]S 36,036.60 | $ 090 (S 31,797.00 | $ - S -
500-06 1040(LNFT |Wire #12/2 S 046 | S 478.40 | $ 080 (S 832.00 | $ - S -
500-07 17819|LNFT |Wire #10 S 017 | $ 3,029.23 | § 0.60|$ 10,691.40 | $ - S -
500-08 8340|LNFT [Conduit, PVC, 2" Diameter S 390 (S 32,526.00 | $ 410 (S 34,194.00 | $ - S -
500-10 123|LNFT |Conduit, PVC, 3" Diameter S 6.03 ]S 74169 | S 6.15|$ 756.45 | S - S -




Bid Tabulation

2015 Street and Utility Construction
File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015 2:00pm

2015 Street and Utility Construction - Base Bid Advance Construction Inc PTS Contractors Inc

Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
500-15 30|EACH |Electrical Access Box, Plastic S 40.63 | S 1,218.90 | $ 460.00 | S 13,800.00 | S - S -
500-16 14|EACH |Electrical Access Box, Polymer Concrete S 328.00 | $ 4,592.00 | $ 588.00 | $ 8,232.00 | $§ - S -
500-18 1|EACH |Precast Polymer Concrete Fiber Optic Access Box, 30" x 48" S 1,765.00 | $§ 1,765.00 | $ 1,535.00 | S 1,535.00 | $ - S -
500-19 647|LNFT [Wire #12 Tracer S 013 (S 8411 S 050 (S 32350 | $ - S -
500-89 396|LNFT |[Traffic Signal Cable 9-14 AWG S 217 | S 859.32 | $ 1551]8S 613.80 | $ - S -
500-90 3010|LNFT |Traffic Signal Cable 25-14 AWG S 370 | $ 11,137.00 | $ 280 (S 8,428.00 | $ - S -
500-91 296|LNFT |Conduit, PVC, 1" Diameter S 782 1S 2,314.72 | § 4101|5$ 1,213.60 | S - S -
500-92 603|LNFT [Conduit, PVC, 4" Diameter S 6.74 | $ 4,064.22 | $ 717 | S 4,32351 | $ - S -
500-93 81|LNFT |Directional Boring Including: 2", 2" & 4" Diameter PVC Conduit 3447 | S 2,792.07 | $§ 39.00 | $ 3,159.00 | $ - S -
500-94 5|EACH |12”x48” Steel Pull Box S 526.00 | S 2,630.00 | $ 460.00 | $ 2,300.00 | $ - S -
500-95 20[EACH [247x48” Steel Pull Box $ 73300 $  1466000]$ 66500|$ 1330000 (% - |3 -

Traffic Signal Installation Including: Base, Pole, Signal & Pedestrian
500-96 12|EACH |Heads & Detectors S 1,426.00 | S 17,112.00 | S 2,302.00 | $ 27,624.00 | $ - S -

Traffic Signal Installation Including: Signal & Pedestrian Heads &
500-97 6[EACH |Detectors S 510.00 | S 3,060.00 | $ 2,149.00 | $ 12,894.00 | $ - S -
500-98 3|EACH |Concrete Control Cabinet Base Type 9 S 1,550.00 | S 4,650.00 [ $ 1,228.00 (S 3,684.00 | $ - S -
500-99 3|EACH |Control Cabinet Installation S 715.00 | $ 2,145.00 | $ 2,046.00 | $ 6,138.00 | $ - S -
600-01 1|LPSM |Traffic Control $ 20,000.00 | S 20,000.00 | $ 17,397.00 | S 17,397.00 | $ - S -
600-02 1|LPSM |Temporary Closure of South Brooke Street S 2,000.00 (S 2,000.00 | $ 1,459.00 | $ 1,459.00 | S - S -
601-01 1162|SQYD |Sidewalk & Driveway Removal S 580 (S 6,739.60 | $ 6.00 | $ 6,972.00 | $ - S -
601-02 35970|SQFT [4" Concrete Sidewalk and Carriage Walk S 3851|S 138,484.50 | $ 420|$ 151,074.00 | $§ - S -
601-04 18328|SQFT |6" Concrete Drive Approach & Sidewalk S 400 (S 73,312.00 | $ 470 S 86,141.60 | $ - S -

Detectable Warning Field Includes: Supplying and Installation,
601-07 52|EACH [Complete in Place S 225.00 | S 11,700.00 | $§ 235.00 | S 12,220.00 | $§ - S -
601-08 49|LNFT |6” Wide Variable Height Concrete Pedestrian Curb S 2400 | S 1,176.00 | S 22501 S 1,102.50 | - S -
601-09 515(EACH |Drilled Bars (#4 x 12") S 7.00 | $ 3,605.00 | $ 5.00 | $ 2,575.00 | $ - S -
601-10 128|SQFT |Concrete Steps S 39.00 | S 4,992.00 | $ 3280 (S 4,198.40 | $ - S -
601-99 5|EACH |4" Diameter x 18" PVC Sign Sleeve S 100.00 | $ 500.00 | $ 80.00 | S 400.00 | $ - S -
602-01 610|LNFT |Sawcut Asphalt Pavement S 1.00 | $ 610.00 | $ 1.00 (S 610.00 | $ - S -
602-02 1401|LNFT |Sawcut Concrete Pavement S 1.80 (S 2,521.80 | $ 185 (S 2,591.85 | $ - S -
603-15 9157|LNFT |30" Concrete Curb & Gutter - Standard S 9.90 (S 90,654.30 | $ 12.00 | $ 109,884.00 | $ - S -
603-17 18|LNFT |30" Concrete Curb & Gutter - Reverse Slope S 29.00 | $ 522.00 | S 30.70 | $ 552.60 | $ - S -
603-19 10|LNFT |30" Concrete Curb & Gutter Hand Forming Required S 29.00 | $ 290.00 | $ 30.70 | $ 307.00 | $ - S -
603-20 1004 |LNFT |36" Concrete Curb & Gutter - Standard S 21.00 | $ 21,084.00 | S 2450 (S 24,598.00 | $ - S -
603-24 40|LNFT |Remove & Replace 30" Concrete Curb & Gutter S 35.00 | $ 1,400.00 | $ 4890 | S 1,956.00 | $ - S -
603-28 276|EACH |Drilled Tie Bars (#6x 12") S 7.00 S 1,932.00 | $ 5.00|$ 1,380.00 | $ - S -
603-29 83|EACH |Drilled Dowel Bars (1"x 18") S 12.00 | $ 996.00 | $ 8.00 S 664.00 | $ - S -
603-30 106|EACH |Drilled Dowel Bars (1%"x 18") S 12.00 | $ 1,272.00 | $ 9.00 | $ 954.00 | $ - S -




Bid Tabulation
2015 Street and Utility Construction
File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015 2:00pm

2015 Street and Utility Construction - Base Bid

Advance Construction Inc

PTS Con

tractors Inc

Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
603-91 83290(SQFT |Break Pavement S 012 |S$ 9,994.80 | § 020 | S 16,658.00 | $ - S -
603-92 56|LNFT [24" Concrete Curb & Gutter S 25.00 [ $ 1,400.00 | $ 30.70 [ $ 1,719.20 | $ - S -
604-01 216(SQYD |3" Asphalt Driveway S 4170 | S 9,007.20 | $§ 43.00 | S 9,288.00 | § - S -
604-02 781SQYD [6" Gravel Driveway S 400 (S 312.00 | $ 11.00 | $ 858.00 | $ - S -
604-95 352(SQYD |Reshape Existing Gravel Base Course S 050 (S 176.00 | $ 050 | S 176.00 | $ - S -
605-02 10065|CUYD [Common Excavation S 6.88 S 69,247.20 | $ 7.00|$ 70,455.00 | $ - S -
3" Crushed Aggregate Base Course Backfill for 6" Deep Excavation
605-03 2204|SQYD |[Below Subgrade in Roadway (Areas to be Determined by Engineer) S 6.00 | $ 13,224.00 | $§ 6.15|$ 13,554.60 | $ - S -
605-99 755]SQYD |Geotextile Fabric, Type SAS S 1.50 | $ 1,132.50 | $ 1.50 | S 1,132.50 | $ - S -
606-01 8634|SQYD [4" Topsoil & Hydromulch S 7.70 | S 66,481.80 | S 6.65|S 57,416.10 | S - S -
606-05 186|TGAL |Restoration Watering S 107.00 | $ 19,902.00 | $ 102.00 | $ 18,972.00 | $ - S -
607-03 2|EACH |Remove and Replace Fence S 2,500.00 | $§ 5,000.00 | $ 594.00 | $ 1,188.00 | $ - S -
607-04 78[SQFT [Remove and Replace Pavers $ 16.95 | $ 1,322.10 | $ 15.00 | $ 1,170.00 | $ - S -
Relocate Mailbox: Including Remove, Temporarily Relocate and
607-05 1|EACH |Permanently Replace S 250.00 | $ 250.00 | $ 2,900.00 | S 2,900.00 | $ - S -
607-95 1|EACH |Remove and Replace Railing S 2,500.00 | S 2,500.00 | $ 595.00 | S 595.00 | $ - S -
607-96 1|EACH |Remove, Modify and Replace Railing S 5,000.00 | $§ 5,000.00 | $ 595.00 | $ 595.00 | S - S -
607-97 1|EACH |Relocate Sign S 5,000.00 | S 5,000.00 | $ 500.00 | S 500.00 | $ - S -
Base Bid Sub-Total $ 2,683,501.51 $ 2,819,127.61 S -
Alternate 1 - Asphalt Paving - Walker St, Cedar St, 8th St, Quic Frez Advance Construction Inc PTS Contractors Inc

Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
608-01 1749|CUYD |Common Excavation S 875(S 15,303.75 | $ 10.20 | $ 17,839.80 | $ - S -
608-02 303(SQYD |5%" Crushed Aggregate Base Course - 1%" Dense Base S 260 |S 787.80 | S 4101|S 1,242.30 | S - S -
608-03 135|SQYD [6" Crushed Aggregate Base Course - 1%" Dense Base S 280 1|S 378.00 | S 450 (S 607.50 | $ - S -
608-05 10903(SQYD [8" Crushed Aggregate Base Course- 1%" Dense Base S 4.00|S$ 43,612.00 | S 510 | $ 55,605.30 | $ - S -
608-09 10636|SQYD |6" Crushed Aggregate Base Course - 3" Dense Base S 320 S 34,035.20 | $ 450 (S 47,862.00 | S - S -
608-16 8700]SQYD |2%" Asphalt Binder Course S 9.00 | $ 78,300.00 | $ 9.20 | $ 80,040.00 | $ - S -
608-18 2715SQYD [3" Asphalt Binder Course S 60.40 [ S 1,630.80 | $ 61.50 | $ 1,660.50 | $ - S -
608-23 2(SQYD |6" Asphalt Binder Course S 250.00 | S 500.00 | $ 254.00 | S 508.00 | $ - S -
608-26 8702|SQYD |2" Asphalt Surface Course S 6.90 | $ 60,043.80 | $ 7.00 | $ 60,914.00 | $ - S -
608-33 223]SQYD [10" Concrete Pavement S 60.00 | $ 13,380.00 | $ 61.00 [ $ 13,603.00 | $ - S -
608-95 390(SQYD |3" Asphalt Surface Course S 1750 | $ 6,825.00 | $ 17.80 | $ 6,942.00 | $ - S -
Alternative 1 Sub-Total $  254,796.35 $ 286,824.40 $ -




Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023
City of Fond du Lac, Wisconsin
March 26, 2015 2:00pm

Alternate 2 - Concrete Paving - Walker St, Cedar St, 8th St, Quic Frez

Advance Construction Inc

PTS Con

tractors Inc

Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
609-02 9690(SQYD |5%" Crushed Aggregate Base Course - 1%" Dense Base S 260 (S 25,194.00 | S 410 S 39,729.00 | S - S -
609-03 135/sSQYD 6" Crushed Aggregate Base Course - 1%" Dense Base S 280 | S 378.00 | $ 450 | S 607.50 | $ - S -
609-05 417|SQYD 8" Crushed Aggregate Base Course - 1%" Dense Base S 4.00 (S 1,668.00 | $ 5.10 | $ 2,126.70 | $ - S -
609-09 150{SQYD [6" Crushed Aggregate Base Course - 3" Dense Base S 3.20( S 480.00 | $ 4501|S 675.00 | S - S -
609-16 311(SQYD |2%" Asphalt Binder Course S 2130 | $ 6,624.30 | $§ 21.70 | $ 6,748.70 | $§ - S -
609-18 271SQYD |3" Asphalt Binder Course S 77.05 | S 2,080.35 | $ 7850 [ S 2,119.50 | $ - S -
609-26 311|SQYD [2" Asphalt Surface Course S 13.90 | $ 4,322.90 | S 14.15 | $ 4,400.65 | S - S -
609-30 8391(SQYD |7" Concrete Pavement S 33.00 (S 276,903.00 | $ 3360 S 281,93760 (S - S -
609-33 223|SQYD [10" Concrete Pavement S 45.00 | S 10,035.00 | $§ 4580 | S 10,213.40 | $ - S -
609-95 390(SQYD |3" Asphalt Surface Course S 1750 | $ 6,825.00 | $ 17.80 | $ 6,942.00 | $ - S -

Alternative 2 Sub-Total 5 334,510.55 $ 355,500.05 S -

Alternate 3 - Asphalt Paving - West Division Street and 9th Street Advance Construction Inc PTS Contractors Inc

Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
608-01 2503|CUYD [Common Excavation S 8.00 | S 20,024.00 | $ 10.20 [ $  25,530.60 | $ - S -
608-02 1139(sSQYD [5%" Crushed Aggregate Base Course - 1%" Dense Base S 260 |S 2,961.40 | $ 410 (S 4,669.90 | $ - S -
608-05 2981|SQYD |8" Crushed Aggregate Base Course- 1%" Dense Base S 4.001S 11,924.00 | S 450 1S 13,414.50 | S - S -
608-09 10533|SQYD |6" Crushed Aggregate Base Course - 3" Dense Base S 320 S 33,705.60 | S 510 $ 53,718.30 | $ - S -
608-16 223|SQYD |2%" Asphalt Binder Course S 2130 $ 4,749.90 | $ 21.70 | $ 4,839.10 | $ - S -
608-21 2042|SQYD |4" Asphalt Binder Course S 14.40 | $ 29,404.80 | $ 1470 | $ 30,017.40 | $ - S -
608-23 187(SQYD |[6" Asphalt Binder Course S 31.10 | $ 5,815.70 | $§ 31.70 | § 5,927.90 | $§ - S -
608-26 8907|SQYD |2" Asphalt Surface Course S 6.90 | $ 61,458.30 | $ 7.00|$ 62,349.00 | $ - S -
608-30 439|sSQYD |7" Concrete Pavement S 55.00 | $ 24,145.00 | S 56.00 | $ 24,584.00 | S - S -
608-31 527(SQYD |8" Concrete Pavement S 60.00 | S 31,620.00 | $ 61.00 [ S 32,147.00 | $ - S -
608-98 7552|SQYD [8%:" Crushed Aggregate Base Course- 1%" Dense Base S 289 |S 21,825.28 | S 510 | $ 38,515.20 | $ - S -
608-99 6455|SQYD |4%" Asphalt Binder Course S 14.40 | $ 92,952.00 | $ 1470 | $ 94,888.50 | $ - S -

Alternative 3 Sub-Total $  340,585.98 $ 390,601.40 $ -




Bid Tabulation
2015 Street and Utility Construction
File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015 2:00pm

Alternate 4 - Concrete Paving - West Division Street and 9th Street

Advance Construction Inc

PTS Contractors Inc

Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
609-01 114|CUYD |Common Excavation S 19.00 | $ 2,166.00 | $ 10.20 | $ 1,162.80 | S - S -
609-02 11203(sQYD |[5%" Crushed Aggregate Base Course - 1%" Dense Base S 264 |S 29,575.92 | S 4101 S 45,932.30 | S - S -
609-05 469|SQYD 8" Crushed Aggregate Base Course - 1%" Dense Base S 4.00 (S 1,876.00 | $ 450 (S 2,110.50 | $ - S -
609-09 469(|SQYD |6" Crushed Aggregate Base Course - 3" Dense Base S 3.20( S 1,500.80 | S 5.10 | $ 2,391.90 | $ - S -
609-16 223(SQYD |2%" Asphalt Binder Course S 2130 | $ 4,749.90 | $ 21.70 | $ 4,839.10 | $ - S -
609-23 189|SQYD |6" Asphalt Binder Course S 31.10 [ $ 5,877.90 | $ 31.70 [ $ 5,991.30 | $ - S -
609-26 410|SQYD 2" Asphalt Surface Course S 13.90 | $ 5,699.00 | $ 14.20 | $ 5,822.00 | $ - S -
609-30 8936/SQYD |7" Concrete Pavement S 3265 (S 291,760.40 | S 33.00 [ S 294,888.00 | $ - S -
609-31 527]/SQYD [8" Concrete Pavement S 3952 |S 20,827.04 | S 40.00 | S 21,080.00 | S - S -
609-98 1|EACH |Concrete Pavement Paved Gap S 1,500.00 | S 1,500.00 | $ 1,527.00 | S 1,527.00 | $ - S -
609-99 2|EACH |Concrete Pavement Gravel Gap S 1,500.00 | $§ 3,000.00 | $ 1,527.00 | $ 3,054.00 | $ - S -

Alternative 4 Sub-Total S 368,532.96 $ 388,798.90 S -

Alternate 5 - Asphalt Paving - 9th Street and South Main Street Intersection ONLY Advance Construction Inc PTS Contractors Inc

Item No [ Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
600-95 1|LPSM |Temporary Closure of South Main Street S 3,000.00 | S 3,000.00 | $ 2,685.00 | $ 2,685.00 | $ - S -
608-01 367|CUYD |Common Excavation S 19.00 | $ 6,973.00 | $ 10.20 | $ 3,743.40 | $§ - S -
608-05 600(SQYD [8" Crushed Aggregate Base Course - 1-1/4" Dense Base S 4.00|S 2,400.00 | $ 450 (S 2,700.00 | $ - S -
608-09 600|SQYD |6" Crushed Aggregate Base Course - 3" Dense Base S 3201|$ 1,920.00 | $ 2350 (S 14,100.00 | $ - S -
608-23 600(SQYD |6" Asphalt Binder Course S 2310 [ S 13,860.00 | S 850 (S 5,100.00 | $ - S -
608-26 600]SQYD |2" Asphalt Surface Course S 8301|S 4,980.00 | $ 2040 | S 12,240.00 | $ - S -

Alternative 5 Sub-Total 5 33,133.00 S 40,568.40 S -

Alternate 6 - Concrete Paving - 9th Street and South Main Street Intersection ONLY Advance Construction Inc PTS Contractors Inc

Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
600-95 1|LPSM |Temporary Closure of South Main Street S 3,000.00 | S 3,000.00 | $ 2,685.00 | $ 2,685.00 | $ - S -
609-01 225|CUYD [Common Excavation S 19.80 | $ 4,455.00 | $ 10.20 | $ 2,295.00 | $ - S -
609-02 600(sQYD [5-1/2" Crushed Aggregate Base Course - 1-1/4" Dense Base S 390 |$ 2,340.00 | $§ 4101|S 2,460.00 | S - S -
609-41 600|SQYD |8" Concrete Pavement - High Early Strength S 41501 S 24,900.00 | S 423018 25,380.00 | S - S -

Alternative 6 Sub-Total S 34,695.00 S 32,820.00 S -




Bid Tabulation
2015 Street and Utility Construction
File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015 2:00pm

Supplemental Item A - West 11th Street Construction

Advance Construction Inc

PTS Contractors Inc

Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
100-06 327|LNFT |6" PVC SDR 35 Sanitary Sewer Laterals S 71.00 | $§ 23,217.00 | $ 71.00 | $ 23,217.00 | $ - S -
100-08 692|LNFT [8" PVC SDR 35 Sanitary Sewer Main S 82.00 | S 56,744.00 | $ 72.00 [ $ 49,824.00 | $ - S -
100-95 60|LNFT [8" PVC SDR 35 Sanitary Sewer Main (Restrained Joints) S 76.25 | $ 4,575.00 | S 4400 | S 2,640.00 | $ - S -
4 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame &
110-04 5|EACH |Cover, Complete in Place $ 2,500.00 | S 12,500.00 | S 2,428.00 | $ 12,140.00 | S - S -
121-02 1|EACH |Abandon Existing Sanitary Sewer Manhole S 350.00 | $ 350.00 | $ 409.00 | S 409.00 | S - S -
201-12 487|LNFT |12" Class Ill Reinforced Concrete Storm Sewer S 58.50 [ $ 28,489.50 | $ 59.00 | $ 28,733.00 | $ - S -
201-15 73|LNFT |15" Class Ill Reinforced Concrete Storm Sewer S 70.50 | $ 5,146.50 | $ 80.00 | S 5,840.00 | $ - S -
204-06 208|LNFT |[6" SDR 35 PVC Storm Sewer Laterals S 3550 (S 7,384.00 | $ 55.00 | $ 11,440.00 | S - S -
204-08 181|LNFT |8" SDR 35 PVC Storm Sewer Main S 38.80 S 7,022.80 | $§ 45.00 | S 8,145.00 | $§ - S -
4 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame &
215-04 7|EACH |Cover, Complete in Place S 2,120.00 | S 14,840.00 | S 1,565.00 | $ 10,955.00 | $ - S -
Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-R),
217-01 8|EACH |Complete in Place S 1,720.00 | $ 13,760.00 [ S 1,478.00 | $ 11,824.00 | S - S -
24" Dia Field Inlet Including: Frame (R-5901-E) & Grate (Type-G),
218-24 5|EACH |Complete in Place S 1,223.00 | S 6,115.00 | S 1,428.00 | $ 7,140.00 | $ - S -
218-31 1|EACH |30" Dia Field Inlet Including: Frame (R-2560-E) & Grate (Beehive) S 1,620.00 (S 1,620.00 | $ 1,517.00 | S 1,517.00 | $ - S -
230-05 1|EACH |Connect Existing Storm Lateral S 100.00 | S 100.00 | S 135.00 [ $ 135.00 | $ - S -
231-01 1|EACH |Abandon and Seal Existing Catch Basin S 200.00 | S 200.00 | S 290.00 | S 290.00 | S - S -
300-06 1|EACH |Log-Type Ditch Check S 68.00 [ S 68.00 | S 85.00 | S 85.00 | S - S -
300-13 11|EACH |[Inlet Protection - Type B S 78.00 | $§ 858.00 | S 70.00 | $ 770.00 | S - S -
300-14 3|EACH |Inlet Protection - Type C S 89.00 | S 267.00 | $ 70.00 [ S 210.00 | $ - S -
300-16 11|EACH |[Inlet Protection - Type D Install & Maintain S 149.00 | S 1,639.00 | S 96.00 | S 1,056.00 | S - S -
400-06 51|LNFT [6" PVC DR18 Water Main S 65.50 [ S 3,340.50 | $ 78.00 [ S 3,978.00 | $ - S -
400-08 602|LNFT [8" PVC DR18 Water Main S 70.00 | $ 42,140.00 | S 58.00 [ $ 34,916.00 | $ - S -
400-10 241|LNFT |10" PVC DR18 Water Main S 72.00 | S 17,352.00 | $ 78.00 [ S 18,798.00 | S - S -
403-24 120|LNFT [24" Steel Casing Pipe, Trenchless Installation (Bore & Jack) S 515.00 | S 61,800.00 | $ 370.00 | S 44,400.00 | S - S -
403-99 1|LPSM |Mobilization & Demobilization of Boring & Jacking Equipment $ 5,000.00 | $ 5,000.00 | $ 2,050.00 | $ 2,050.00 | $ - S -
404-10 60|LNFT |10" PVC Water Main Carrier Pipe S 73.50 | S 4,410.00 | $ 47.00 | S 2,820.00 | $ - S -
405-01 9|EACH [1" Water Service Including: Corp, Stop, Box Saddle and Union S 481.00 | $ 4,329.00 | $ 435.00 | $ 3,915.00 | $ - S -
405-02 210|LNFT |1" Polyethylene Water Service Pipe S 32.00 (S 6,720.00 | $ 60.00 | $ 12,600.00 | $ - S -
405-04 1|EACH |1%" Water Service Including: Corp, Stop, Box Saddle and Union S 585.00 | $ 585.00 | $ 478.00 | $ 478.00 | $ - S -
405-05 24[LNFT [1%" Polyethylene Water Service Pipe S 33.00 | $ 792.00 | S 60.00 | $ 1,440.00 | S - S -
405-10 1|EACH |2" Water Service Including: Corp, Stop, Box Saddle and Union S 1,032.00 (S 1,032.00 | $ 923.00 | $ 923.00 | $ - S -
405-11 17|LNFT |2" Polyethylene Water Service Pipe S 3855 (S 655.35 | S 84.00 | S 1,428.00 | S - S -
411-08 2|EACH |8"-45° Bend S 242.00 | S 484.00 | $§ 236.00 | S 472.00 | $§ - S -
412-08 4|EACH |8"-22%° Bend S 241.00 | S 964.00 | $ 234.00 | S 936.00 | $ - S -
414-08 1|EACH |8"-90° Bend S 254.00 | S 254.00 | S 250.00 | S 250.00 | - S -
414-10 2|EACH |10"-90° Bend S 423.00 | $ 846.00 | S 473.00 | $ 946.00 | $ - S -




Bid Tabulation

2015 Street and Utility Construction

File No. 2015-023
City of Fond du Lac, Wisconsin
March 26, 2015 2:00pm

Supplemental Item A - West 11th Street Construction Advance Construction Inc PTS Contractors Inc
Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
416-01 2|EACH |Fire Hydrant S 3,404.00 S 6,808.00 | $ 3,164.00 | $ 6,328.00 | § - S -
416-02 2|EACH |Abandon Existing Hydrant S 500.00 | $ 1,000.00 | $ 297.00 | S 594.00 | $ - S -
417-06 1|EACH [6" Cap on Existing Main S 121.00 | S 121.00 | $ 190.00 | S 190.00 | $ - S -
417-10 1|EACH |10" Cap on Existing Main S 239.00 | $ 239.00 | $ 285.00 | S 285.00 | $ - S -
418-10 2|EACH |10" Plug S 197.00 | S 394.00 | S 234.00 | S 468.00 | § - S -
419-03 1|EACH |8"x 6" Reducer S 147.00 [ $ 147.00 | S 121.00 [ $ 121.00 | $ - S -
420-10 1|EACH [10"x 10" Tapping Sleeve and Valve S 6,820.00 ]S 6,820.00 | $ 4,757.00 | $ 4,757.00 | $ - S -
421-05 2|EACH |8"x 6" Tee S 318.00 | S 636.00 | $ 355.00 | S 710.00 | $ - S -
421-09 1|EACH |10"x 8" Tee S 496.00 | $ 496.00 | $§ 560.00 | S 560.00 | S - S -
421-10 2|EACH |10"x 10" Tee S 559.00 | $ 1,118.00 | $ 635.00 | S 1,270.00 | $ - S -
422-06 1|EACH |6" Water main Valve and Box S 957.00 | $ 957.00 | $ 1,187.00 | S 1,187.00 | $ - S -
422-08 1|EACH |8" Water main Valve and Box $ 1,337.00 | $ 1,337.00 [ $ 1,630.00 | S 1,630.00 | $ - S -
422-10 1|EACH |10" Water main Valve and Box S 1,970.00 | $§ 1,970.00 | $ 2,338.00 | S 2,338.00 | $ - S -
423-06 1|EACH |Connect to Existing 6" Water Main S 2,629.00 | S 2,629.00 | S 1,044.00 | $ 1,044.00 | S - S -
423-10 1|EACH |Connect to Existing 10" Water Main S 3,284.00 (S 3,284.00 | $ 1,230.00 | $ 1,230.00 | $ - S -
424-01 3|EACH |32# Anode Bag S 175.00 | $ 525.00 | $ 162.00 [ S 486.00 | S - S -
500-01 S5|EACH |Ornamental Street Light Pole and Fixture Installation S 232.00 | $ 1,160.00 | $ 460.00 | $§ 2,300.00 | $ - S -
500-05 5981|LNFT |Wire #6 S 1.02 ]S 6,100.62 | $ 1.00 | S 5,981.00 | $ - S -
500-06 100|LNFT [Wire #12/2 S 046 | S 46.00 | S 1.00 | S 100.00 | $ - S -
500-07 1994|LNFT |Wire #10 S 017 S 33898 | $ 0.60 S 1,196.40 | S - S -
500-08 1675|LNFT |Conduit, PVC, 2" Diameter S 390 | S 6,532.50 | $§ 410 (S 6,867.50 | S - S -
500-11 55|LNFT [Directional Boring Including: 2" Diameter PVC Conduit S 20.89 [ S 1,148.95 | S 26.00 [ S 1,430.00 | S - S -
500-15 17|EACH |Electrical Access Box, Plastic S 4063 | S 690.71 | S 460.00 | $ 7,820.00 | $§ - S -
500-19 264|LNFT [Wire #12 Tracer S 0.13 (S 3432 S 1.00 | S 264.00 | $ - S -
500-98 527|LNFT |Conduit, PVC, 2" Diameter, Schedule 80 S 4311|5$ 2,27137 | $ 5.00 | $ 2,635.00 | $§ - S -
600-01 1|LPSM |Traffic Control S 3,000.00 | S 3,000.00 | $ 2,560.00 | $ 2,560.00 | $ - S -
601-01 2|sy Sidewalk & Driveway Removal S 100.00 | S 200.00 | S 6.00 | $ 12.00 | $ - S -
601-02 421|SQFT |4" Concrete Sidewalk and Carriage Walk S 385($S 1,620.85 | $ 42018 1,768.20 | $ - S -
601-04 3421|SQFT |6" Concrete Drive Approach & Sidewalk S 400 (S 13,684.00 | S 470 S 16,078.70 | $ - S -
Detectable Warning Field Includes: Supplying and Installation,
601-07 2|EACH |Complete in Place S 225.00 | S 450.00 | $§ 235.00 | $ 470.00 | $ - S -
601-08 22[LNFT [6" Wide Variable Height Concrete Pedestrian Curb S 24.00 | $ 528.00 | S 2250 (S 49500 | $ - S -
602-01 219|LNFT |Sawcut Asphalt Pavement S 1.00 | $ 219.00 | $ 150 (S 32850 | $ - S -
602-02 10|LNFT |Sawcut Concrete Pavement S 1.80 (S 18.00 | $§ 3.00|$ 30.00 | S - S -
603-15 1293|LNFT |30" Concrete Curb & Gutter - Standard S 990 1|$ 12,800.70 | $ 12.00 | $ 15,516.00 | $§ - S -
603-20 63|LNFT |36" Concrete Curb & Gutter - Standard S 21.00 | $ 1,323.00 | $ 30.00 [ $ 1,890.00 | $ - S -
604-01 39]SQYD [3" Asphalt Driveway S 69.90 | § 2,726.10 | § 7150 | $ 2,788.50 | § - S -
604-02 9(SQYD |6" Gravel Driveway S 840 (S 75.60 | S 8.60 S 7740 | S - S -




Bid Tabulation
2015 Street and Utility Construction
File No. 2015-023

City of Fond du Lac, Wisconsin

March 26, 2015 2:00pm

Supplemental Item A - West 11th Street Construction

Advance Construction Inc

PTS Contractors Inc

Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
605-02 1800|{CUYD |Common Excavation S 8.80 (S 15,840.00 | S 9.00 | $ 16,200.00 | S - S -
3" Crushed Aggregate Base Course Backfill for 6" Deep Excavation
605-03 315/SQYD [Below Subgrade in Roadway (Areas to be Determined by Engineer) S 6.00 S 1,890.00 | $ 6.15| S 1,937.25 | $ - S -
606-01 1476(SQYD |4" Topsoil & Hydromulch S 770 | $ 11,365.20 | S 6.50 | $ 9,594.00 | $ - S -
606-05 25|TGAL [Restoration Watering $  107.00 | $ 2,675.00 | $  100.00 | $ 2,500.00 | $ - s -
Relocate Mailbox: Including Remove, Temporarily Relocate and
607-05 9|EACH [Permanently Replace S 250.00 | S 2,250.00 | $§ 40.00 | S 360.00 | S - S -
Supplemental Item A Base Bid Sub-Total: S 453,069.55 $ 431,117.45 $ -
Supplemental Item Al - West 11th Street Construction - Asphalt Paving Advance Construction Inc PTS Contractors Inc
Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
608-01 446|CUYD |Common Excavation S 19.00 | $ 8,474.00 | $ 19.45 | $ 8,674.70 | $ - S -
608-05 3150|SQYD |8" Crushed Aggregate Base Course- 1%" Dense Base S 400 (S 12,600.00 | $ 410 (S 12,915.00 | $ - S -
608-09 3150|SQYD |6" Crushed Aggregate Base Course - 3" Dense Base S 350 (S 11,025.00 | $ 360 (S 11,340.00 | $ - S -
608-16 2620(SQYD [2%" Asphalt Binder Course S 9.00 | $ 23,580.00 | S 9.20 1S 24,104.00 | S - S -
608-26 2620|SQYD |2" Asphalt Surface Course S 6.95|$ 18,209.00 | $ 7.10 | $ 18,602.00 | S - S -
Supplemental Item A1 Sub-Total: 5 73,888.00 5 75,635.70 S -
Supplemental Item A2 - West 11th Street Construction - Concrete Paving Advance Construction Inc PTS Contractors Inc

Item No | Est Qty | Units Item Description Unit Cost Bid Amount Unit Cost Bid Amount Unit Cost Bid Amount
609-02 2628|SQYD [5%" Crushed Aggregate Base Course - 1%" Dense Base S 3.00 S 7,884.00 | § 3.10 | $ 8,146.80 | $§ - S -
609-05 522(sQYD [8" Crushed Aggregate Base Course - 1%" Dense Base S 435S 2,270.70 | § 450 (S 2,349.00 | $ - S -
609-09 522(SQYD |6" Crushed Aggregate Base Course - 3" Dense Base S 4.00|S$ 2,088.00 | $ 4101|S 2,140.20 | $§ - S -
609-16 506(SQYD |2%" Asphalt Binder Course S 12.20 | $ 6,173.20 | $ 1250 | $ 6,325.00 | $ - S -
609-26 506/SQYD |2" Asphalt Surface Course S 9.00 | $ 4,554.00 | S 9.20 1S 4,655.20 | S - S -
609-30 2114]SQYD |7" Concrete Pavement S 33.00 (S 69,762.00 | $ 34.00 S 71,876.00 | $ - S -
Supplemental Item A2 Sub-Total: S 92,731.90 S 95,492.20 S -




